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Municipal Water District

NOTICE INVITING BIDS
Lake Casitas Recreation Area Paving

Specification No. 24-472

Sealed bids for the above referenced project and specification will be received by the Casitas Municipal Water
District up to 3:00 p.m. on Wednesday, September 18, 2024 via email to bids@casitaswater.com, at which time

they will be opened and publicly read aloud via conference call. Bidders interested in participating in the conference
call shall email Corban Suggs at csuggs@casitaswater.com to receive call-in information at least one hour prior to bid

opening.

Each bid shall be made out on a form to be obtained from the Casitas Municipal Water District. Each bid must be
accompanied by a certified check, a cashier's check, or by a bid bond executed by a corporate surety satisfactory to
the Casitas Municipal Water District, in the sum of not less than ten (10) percent of the total amount of the bid, as a
guarantee that the Bidder will enter into the proposed contract, if it be awarded to them. The lowest three bidders
must deliver their entire bid package within 24 hours of the bid opening at the District’s office located at 1055 N.
Ventura Avenue, Oak View, CA 93022. Failure to do so may result in disqualification and forfeiture of the Bid
Bond. The guarantee will be forfeited, should the Bidder to whom the contract is awarded fail to enter into the
contract.

In accordance with the provisions of Section 1770-1784 of the California Labor Code, the Casitas Municipal Water
District has ascertained the general prevailing rate of wages applicable to the work to be done. It shall be mandatory
upon the Contractor to whom the contract is awarded, and upon the subcontractor(s) under them, to pay not less
than the specified rates to all laborers and mechanics employed by them in the execution of the contract. The wage
scale can be obtained on the internet at www.dir.ca.gov/dIsr/statistics research.html.

All bidders and their subcontractors shall be registered with the California Department of Industrial Relations (DIR).
Failure of the bidder or subcontractors to be registered with the DIR shall render their bid as non-responsive and will
be rejected except where State code provides for exceptions to the registration requirements. All Contractors and
their subcontractors shall furnish electronic certified payroll records directly to the Labor Commissioner, also known
as Division of Labor Standards Enforcement.

The District reserves the right to waive any formalities which, in the opinion of the Board of Directors, do not
materially affect the relationship of the various proposals. The District reserves the right to retain all bids for a
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period of sixty (60) days and to reject any and all bids for any reason at the sole discretion of the District, with or
without cause.

The contract documents shall consist of this Notice Inviting Bids, the Instructions to Bidders, Formal Proposal with
Bidding Sheet and Bidder's Plan for Construction, Form of Agreement, Specifications and Drawings, and any changes
made by issuance of a supplemental notice.

There will be no pre-bid meeting. Bidders can visit the site at the Lake Casitas Recreation Area, 11311 Santa Ana
Road, Ventura, CA 93001 on their own during normal business hours. Admission to Lake Casitas Recreation Area
can be arranged by contacting Corban Suggs at csuggs@casitaswater.com or Virgil Clary at
vclary@casitaswater.com. The District shall not entertain claims for changed conditions due to the Contractor’s
failure to visit the site prior to submitting a bid.

Bidders may contact Corban Suggs at (805) 649-2251 ext. 139 or csuggs@casitaswater.com with any questions. A

complete bid package (plans and specifications) may be examined and downloaded free of charge from our website
at: https://www.casitaswater.org/bidding-jobs-public-work-projects .
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INSTRUCTIONS TO BIDDERS

Proposal. The proposal shall be submitted on the separate bid forms accompanying these specifications, designated
"Proposal" and made a part of these specifications. The proposal shall be submitted via email to
bids@casitaswater.com, and shall be endorsed with the name of the project as set forth in the Notice Inviting Bids.

The sealed proposals will be publicly opened and read via conference call at the time stated in the Notice Inviting
Bids. Bidders, or their authorized agents, are invited to be present and shall request call-in information from Corban
Suggs at csuggs@casitaswater.com at least one hour prior to bid opening. The three lowest bidders must deliver
their hardcopy bid to the District office at 1055 N. Ventura Avenue, Oak View, CA 93023, within 24 hours of the
bid opening. Failure to do so may result in disqualification and forfeiture of the Bid Bond.

The proposal shall give the price, both in words and in figures, for which the Bidder proposes to do the work
required by the Specifications and the accompanying Drawings. In the event of disagreement between words and
figures, the words will govern and the figures will be disregarded. In the event the unit price and the total amount
named by any Bidder for any item are not in agreement, the unit price shall govern and the totals shall be corrected
to conform thereto. The Bidder shall fill out all blanks of the proposal forms as therein required.

Unauthorized conditions, limitations, or provisions attached to a proposal will render it informal, and may cause its
rejection. The completed proposal forms shall be without interlineations, alterations, or erasures. Alternate
proposals will not be considered unless asked for. No oral or telephonic proposals or modifications will be
considered.

The District reserves the right to waive any informalities which, in the opinion of the Board of Directors, do not
materially affect the relationship of the various proposals. The District reserves the right to reject any and all bids for
any reason at the sole discretion of the District, with or without cause.

The proposal may be withdrawn upon request by the Bidder without prejudice to themselves prior to, but not after,
the time fixed for opening of bids, provided the request is in writing, has been executed by the Bidder or their duly
authorized representative, and is filed with Casitas Municipal Water District.

Proposal Signature. If the proposal is made by an individual, it shall be signed and proposer’s full name and address

shall be given; if it is made by a partnership, it shall be signed with the partnership name by a member of the firm,
who shall sign their own name, and the name and address of each member shall be given; and if it is made by a
corporation, the name of the corporation shall be signed by its duly authorized officer or officers, attested by the
corporate seal, and the names and titles of all officers of the corporation shall be given.

Bidders' Plan for Construction. As part of the proposal, Bidders must furnish a detailed statement of the plan or

layout for performing the work. As preparation for the foregoing, each Bidder shall examine carefully the site of the
proposed work and the contract documents therefore. It will be assumed the Bidder has investigated, and is
satisfied as to, the conditions to be encountered; the characters, quality, and quantities of work to be performed;
the quality and quantities of the materials to be furnished, and the requirements of the contract, specifications, and
drawings.
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Subcontracts. Subcontracts will be permitted, subject to the following provisions. No subcontract will be permitted
which has the effect of avoiding the residence or wage requirements, or any other provision of the main contract.
Individual subcontractors, or members of the contracting or subcontracting organizations personally engaged upon
the work, shall be subject to all the requirements of these specifications applicable to employees working for wages,
including but not limited to wages, hours of work, character of workmen and certified payrolls.

Reference is hereby made to the provisions of Chapter 2 of Division 5 of Title 1 of the Government Code of the State
of California, commencing with Section 4100, also known as the "Subletting and Subcontracting Fair Practices Act",
which is incorporated herein and made a part hereof by reference, and the Contractor is bound thereby and shall be
made subject to the consequences named in sections 4110 and 4111 of said Act, in the event of their violation
thereof. Each Bidder shall, in their bid or offer, set forth: (1) the name and the location of the place of business of
each subcontractor who will perform work or labor or render service to the Contractor in or about the construction
of the work or improvement, in an amount in excess of one-half of one percent of the Contractor's total bid, or a
subcontractor licensed by the State of California who, under subcontract to the prime Contractor, specifically
fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans
and specifications, in an amount in excess of one-half of one percent of the Prime Contractor's total bid; and (2) the
portion of the work which will be done by each such subcontractor under said Act. The Contractor shall list only one
subcontract for each such portion as defined by the Contractor in their bid. If the Contractor fails to specify a
subcontractor, or if the Contractor specifies more than one subcontractor for the same portion of the work to be
performed under this contract in excess of one-half of one percent of the Contractor's total bid, the Contractor
agrees they are fully qualified to perform that portion, and they shall perform that portion themselves.

Bidders must furnish as a part of the proposal, a complete listing of names, addresses, Department of Labor
Relations Registration Number (DIR No.) and Contractor license number of all subcontractors who will perform work
in an amount in excess of one-half (1/2) of one percent (1%) of the total bid price, and a statement of the work
which will be done by each subcontractor. The required statement shall be on the form of Bidder's Statement of
Subcontractors, accompanying these specifications.

Prevailing Rate at Per Diem Wages. In accordance with the provisions of Section 1770-1784 of the California Labor

Code, the District has ascertained the general prevailing rates of wages applicable to the work to be done. It shall be
mandatory upon the Contractor to whom the contract is awarded, and upon any subcontractor under Contractor, to
pay not less than the specified rates to all laborers, surveyors and mechanics employed by Contractor in the
execution of the contract. The wage can be viewed on the internet at www.dir.ca.gov/dIsr/statistics research.html.

Final payment for services provided shall not be distributed until receipt of proof of prevailing wage payments.

The Contractor and all subcontractors shall be subject to Executive Order 12549, “Debarment and Suspension” and
Department of Commerce regulations published at 15 CFR Part 26, Subparts A through E, “Governmentwide
Debarment and Suspension (Nonprocurement)” for a drug-free workplace.

Disqualification of Bidders. More than one proposal from an individual, partnership, corporation, or association

under the same or different names will not be considered. Reasonable grounds for believing any Bidder is interested
in more than one proposal for the work contemplated will cause the rejection of all proposals in which said Bidder is
interested. If there is reason for believing collusion exists among Bidders, all bids will be rejected, and none of the
participants in such collusion will be considered in future proposals.
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Return of Proposal Guarantee. Proposal guarantees will be held until the contract has been executed. They will be

returned to the respective Bidders whose proposals they accompany upon request.

Insurance and Bonds. The Bidder to whom award is made shall promptly secure Workmen's Compensation

Insurance, in accordance with the provisions of the California Labor Code and all amendments thereto, and also shall
furnish to the District certificate of insurance showing they have taken out the insurance of the kinds and in the
amounts required under the specifications. The successful Bidder shall also promptly secure, with a reasonable
corporate surety or corporate sureties, satisfactory bonds conditioned upon faithful performance by the said Bidder
of all requirements under the Contract and upon the payment of claims of materialmen and laborers there under.
Refer to Summary of Insurance, Bond and Payment Requirements for Various Construction Contracts attached.

Permits. No outside permits are required for this work.

Licensing of Contractors. All Contractors submitting bids shall be licensed in accordance with the provisions of

Chapter 9, Division 3, of the Business and Professions Code of the State of California. Effective January 1, 1990,
Contractors submitting bids must state, under penalty of perjury, the Contractor's license number and expiration
date. Any bid not containing this information shall be considered non-responsive and shall be rejected by Casitas
(Business & Professions Code 7028.15). The license required for this project is either an A-General Engineering
Contractor or C-12 Earthwork and Paving.

Failure of the Bidder to meet either of the criteria above shall deem the bid proposal non-responsive and the bid
proposal will be rejected.

Supplemental Notices. Full consideration shall be given to all Supplemental Notices in the preparation of Bids, as

Supplemental Notices form a part of the Contract Documents. Bidders shall verify the number of Supplemental
Notices in the bid. Failure to so acknowledge may cause the Bid to be rejected.

Pre-bid Information Requests. All requests for information and questions regarding this bid proposal, the

specifications, permits, or the plans shall be submitted to the District. The request can be emailed to
bids@casitaswater.com. The District will make a reasonable attempt to respond to the request prior to the bid

opening. All questions shall be submitted via email by 4:00 p.m. on Wednesday, September 11, 2024. If questions
are received after that time they will not be answered.

Award of Contract. The award of the contract by the Board of Directors of the Casitas Municipal Water District, if it is

awarded, will be to the lowest responsible Bidder or Bidders whose proposal complies with all requirements
presented herein. Casitas maintains the right to reject any and all bids for any reason and to waive minor
irregularities.

Execution of Contract. The Bidder to whom award is made shall execute a written contract with the Casitas

Municipal Water District in the form of agreement provided, and shall furnish certificate of Workmen's
Compensation Insurance and good and approved bonds as required in the preceding paragraphs, within seven (7)
days from the date of the mailing of a notice from the Casitas Municipal Water District to the Bidder, to the address
given by them, of the acceptance of their proposal. At this time Contractor shall also provide District with a
completed IRS W-9 form (Request of Taxpayer Identification Number and Certification.)
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Failure or refusal to enter into a contract as herein provided, or to conform to any of the stipulated requirements in
connection therewith, shall be just cause for the annulment of the award and the forfeiture of the proposal
guarantee. If the successful Bidder refuses or fails to execute the contract, the Casitas Municipal Water District may
award the contract to the second lowest responsible Bidder.

Notice to Proceed shall be issued by the District within three (3) days of the receipt of the bonds, insurance and
agreement documents satisfactory to the District and the execution of the Agreement by the District. Should there
be reasons why the Notice to Proceed cannot be issued within such period, the time may be extended by mutual
agreement between the District and the Bidder. If the Notice to Proceed has not been issued within the period
stated herein, the Bidder may terminate the Agreement without further liability on the part of either party.

Time for Completion and Forfeiture Due to Delay

The work for this contract shall be completed within 30 calendar days from and after the date of Notice to Proceed.
Pursuant to Government Code 53069.85, forfeiture for each day completion is delayed beyond the time allowed will
be at $S500 per day.
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Bidder

PROPOSAL
Lake Casitas Recreation Area Paving

Specification No. 24-472

TO: Casitas Municipal Water District

1055 Ventura Avenue, Oak View, California 93022

The undersigned proposes to furnish all materials and labor, provide all necessary tools and machinery for the
completion of the above referenced project and specification, and to perform and complete all the work in the
manner set forth, described, and shown in the specifications or on the drawings for the work and in the form of
agreement.

The Bidder agrees that, upon receipt of written notice of the acceptance of this proposal within seven (7) days after
the opening of the bids, Bidder will execute the contract in accordance with the proposal as accepted and furnish
the required bonds and will secure the required insurance, all within seven (7) days from the date of mailing of said
notice of acceptance to them at their address as given below; and that, upon failure to do so within said time, then
the proposal guarantee accompanying this proposal shall become the property of the Casitas Municipal Water
District as liquidated damages for such failure, and shall be deposited as monies belonging to the Casitas Municipal
Water District. If said Bidder shall execute the contract, furnish the required bonds, and secure the required
insurance, the proposal guarantee check or bond shall be returned to them within five (5) days thereafter.

The Bidder declares they have read the Notice Inviting Bids and the Instructions to Bidders, and agrees to all the
stipulations contained therein; they have examined the site of the work, the form of agreement, the specifications
and the drawings therein referred to; they propose and agree, in the event their bid as submitted in the attached
Bid Schedule be accepted, to enter into a contract to perform all the work mentioned in the agreement and the
specifications, and to complete the same within the time stipulated therein; and they will accept in full payment
therefore the amount named in said Bid Schedule.

The Bidder further declares the surety or sureties named in the space provided below have agreed to furnish bonds
in the form and amounts set forth in the Instructions to Bidders, in the event the contact is awarded on the basis of
this proposal.
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Dated: Bidder

(Corporate Seal) By:

Title:

Telephone No.

Corporation organized under Bidder's post office address:

the laws of the State of

Contractor's License Number:

Date of Expiration: Names and addresses of all members of the

partnership, or names and titles of all officers of

Surety or Sureties agreeing to furnish bond: the corporation:
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BID SCHEDULE
Lake Casitas Recreation Area Paving

Specification No. 24-472

Schedule of prices for all work, materials and site cleanup for the above-mentioned project and specification in

accordance with these specifications. Any item not specifically mentioned shall be considered incidental to the
item to which it pertains. The Bidder shall list prices for all bid items. Bids received which do not list prices in
succession shall be rejected.

Bid
Quantity .. .. e
Item & Unit Description & Price in Words Unit Price Amount $
ni
#

Mobilization/demobilization of materials and equipment
to and from the project work site for the lump sum price

1 1LS of: $

Dollars.

Grind existing 2-inch asphalt concrete and overlay 3-inch
thick, %- inch aggregate asphalt concrete for the unit price
of: /

2 58,000 SF > S

SF

Dollars per square foot.
Installation of a %s-inch aggregate asphalt concrete speed
hump for the lump sum price of:

3 11LS > S

LS

Dollars.

Casitas Municipal Water District
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TOTAL BASE BID AMOUNT (Items 1 — 3) $ (Figures)

(Words)

Bid award will be based on total for Items 1-3. The above quantities are based on a lump sum price,
measurement and payment for each bid item per Part D of these General Specifications. Bidder will not be
released on account of errors. When a discrepancy occurs between the written price and the number listed, the
written price shall govern. The Bidder understands that the District reserves the right to reject any or all bids,
and to waive any informalities in the bidding. Pursuant to and in compliance with the Notice Inviting Bids and
the other documents relating thereto, the undersigned bidder, being fully familiar with the terms of the
Contract Documents, local conditions affecting the performance of the contract, the character, quality,
guantities, and scope of the work, and the cost of the work at the place where the work is to be done, hereby
proposes and agrees to perform within the time stipulated in the contract, including all of its component parts
and everything required to be performed, and to furnish any and all of the labor, material, tools, equipment,
transportation, services, permits, utilities, and all other items necessary to perform the contract and complete in
a conformity with the plans and specifications and other contract documents, including Addenda Nos. ____,

) , and , for the prices hereinafter set forth.

Casitas Municipal Water District Specification No. 24-472
10



Date:

(CORPORATE SEAL)

Casitas Municipal Water District

BIDDER:

By:

Title:

License No.

License Classifications:

Telephone. No:

Email:

Expiration Date:

DIR No.

Cell No

Address:

11
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BIDDER'S PLAN FOR CONSTRUCTION
Lake Casitas Recreation Area Paving

Specification No. 24-472

1. The location for the proposed work was examined on (Date)

by on behalf of the Bidder.

(Name and Title)

2. Explain briefly your plan and tentative schedule for performing the proposed work.

Casitas Municipal Water District Specification No. 24-472
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BIDDER'S STATEMENT OF SUBCONTRACTORS

The bidder is required to state the name and address of each subcontractor who will perform work in an amount in
excess of one-half (1/2) of one percent (1%) of the total bid price and the portion of the work which each
subcontractor will do.

The undersigned submits herewith a list of subcontractors whom they proposes to employ on the work, with the
proper firm name and business address of each and a statement of the work or bid item which will be done by each

subcontractor.

Subcontractor Portion of Work
Location and Place of Business DIR No.

License No. Expiration Date: / Phone ( )
Subcontractor Portion of Work
Location and Place of Business DIR No.

License No. Expiration Date: / Phone ( )
Subcontractor Portion of Work
Location and Place of Business DIR No.

License No. Expiration Date: / Phone ( )
Subcontractor Portion of Work
Location and Place of Business DIR No.

License No. Expiration Date: / Phone ( )
Subcontractor Portion of Work
Location and Place of Business DIR No.

License No. Expiration Date: / Phone ( )
Subcontractor Portion of Work
Location and Place of Business DIR No.

License No. Expiration Date: / Phone ( )

Casitas Municipal Water District
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BIDDER'S BOND

KNOW ALL MEN BY THESE PRESENTS,

That we

, as PRINCIPAL,

and

as SURETY,

are held and firmly bound unto the Casitas Municipal Water District, hereinafter called the District, in the penal
sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Principal above named, submitted by
said Principal to the Casitas Municipal Water District, for the work described below, for the payment of which
sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

In no case shall the liability of the surety hereunder exceed the sum of $

THE CONDITIONS OF THIS OBLIGATION ARE SUCH,

That whereas the Principal has submitted the above-mentioned bid to the Casitas Municipal Water District, for
certain construction specifically described as Lake Casitas Recreation Area Paving, Specification No. 24-472
which bids are to be opened at the office of Casitas Municipal Water District on Wednesday, September 18,
2024 at 3:00 p.m.

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and manner required
under the heading Instructions to Bidders, after the prescribed forms are presented to them for signature,
enters into a written contract, in the form set forth in said specifications, in accordance with the bid, and files
the two bonds with the District, one to guarantee faithful performance and the other to guarantee payment for
labor and materials, as required by Instructions to Bidders and Certificate of Insurance for Workmen's
Compensation and Contractor's liability insurance, then this obligation shall be null and void; otherwise, it shall
be and remain in full force and virtue.

Casitas Municipal Water District Specification No. 24-472
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Bidder's Bond (Continued)

In the event suit is brought upon this bond by the Obligee and judgement is recovered, the surety shall pay all
costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

WHEREOF, we have hereunto set our hands and seals this day of
, 2024,
Principal
Surety
By
(SEAL)

Signatures of those executing for the surety must be properly acknowledged.

Casitas Municipal Water District Specification No. 24-472
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NONCOLLUSION DECLARATION
(MUST BE SUBMITTED WITH BID)

The undersigned declares:

| am the of

(Title) (Company)

the party making the foregoing bid. The bid is not made in the interest of, or on behalf of, any undisclosed
person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid.
The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else
to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought
by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder,
or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements
contained in the bid are true. The bidder has not, directly or indirectly, submitted their or her bid price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any
corporation, partnership, company, association, organization, bid depository, or to any member or agent
thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that they
have full power to execute, and does execute, this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and

correct and that this declaration is executed on , 2024,
(Date)
at ,
(City) (State)
Casitas Municipal Water District Specification No. 24-472
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AGREEMENT

THIS AGREEMENT, made and entered into this day of in the year 2024 by and
between Casitas Municipal Water District, hereinafter designated as the District, and

hereinafter designated as the Contractor.

WITNESSETH: That the parties hereto do mutually agree as follows with respect to the project known as
Lake Casitas Recreation Area Paving, Specification No. 24-472.

ARTICLE I. For and in consideration of the payment of

Dollars (S )in
conformance with the specifications hereinafter mentioned, the Contractor agrees with the District to construct

the aforementioned project and to perform and complete in a good and workmanlike manner all the work
pertaining thereto shown on the Drawings and described in the Specifications therefor, to furnish at its own cost
and expense all tools, equipment, labor, and materials necessary therefor, except such materials as in the said
specifications are stipulated to be furnished by the District, and to do everything required by this Agreement
and the said Specifications and Drawings.

ARTICLE II. For the same consideration set forth in Article | above, Contractor agrees to furnish all said materials
and labor, furnishing and removing all plants, temporary work or structures, tools and equipment, and doing all
the work contemplated and embraced in this Agreement, also to be responsible at its own expense for all loss
and damage arising out of the nature of the work aforesaid, or from the action of the elements, or from any
unforeseen difficulties which may arise or be encountered in the prosecution of the work until its acceptance by
the District, and for all risks of every description connected with the works, and also for all expenses incurred by
or in consequence of the suspension or discontinuance of works, except such as in the said Specifications are
expressly stipulated to be borne by the District, and for well and faithfully completing the work and the whole
thereof, in the manner shown and described in the said Drawings and Specifications and in accordance with the
requirements of the Engineer under them, the District will pay and the Contractor shall receive in full
compensation thereof the prices for the several items named in the Bidding Sheet of the Proposal.

ARTICLE IIl. The District hereby promises and agrees with the said Contractor to employ, and does hereby
employ the said Contractor to provide the materials and to do the work according to the terms and conditions
herein contained and referred to for the price aforesaid, and hereby contracts to pay the same at the time, in
the manner and upon the conditions set forth in the Specifications; and the said parties for themselves, their
heirs, executors, administrators, successors and assignees do hereby agree to the full performance of the
covenants herein contained.

ARTICLE IV. The Notice Inviting Bids, the Instructions to Bidders, the Proposal, the Specifications and the
Drawings mentioned therein, and all addenda issued by the District with respect to the foregoing prior to the
opening of bids, are hereby incorporated in and made part of this Agreement.

Casitas Municipal Water District Specification No. 24-472
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IN WITNESS WHEREOQF: the parties hereto have caused this contract to be executed the day and year first above
written.

CASITAS MUNICIPAL WATER DISTRICT

By:
President

ATTEST:
Secretary
Approved as to form:
Attorney
Dated:

CONTRACTOR

By

Title
Casitas Municipal Water District Specification No. 24-472
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BOND FOR FAITHFUL PERFORMANCE

KNOW ALL MEN BY THESE PRESENTS,

We

hereinafter referred to as Contractor, as principal, and

, as surety,

are held and firmly bound unto the Casitas Municipal Water District, Oak View, California, in

the sum ONE HUNDRED PERCENT (100%) OF THE TOTAL AMOUNT OF THE BID of the Principal above named,
submitted by said Principal to the Casitas Municipal Water District, for the work described below, for the payment of
which sum in lawful money of the United States, for the payment of which sum, well and truly to be made, we bind
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

The condition of the foregoing obligation is such:

whereas, said Contractor has been awarded and is about to enter into a contract with the Casitas Municipal Water
District, for construction of the project known as Lake Casitas Recreation Area Paving, Specification No. 24-472,
and is required by said District to give this bond in connection with the execution of the contract. The total bond
shall be equal to the funds budgeted for the total of this contract work.

NOW, THEREFORE, if the said Contractor shall well and truly do and perform all the covenants and
obligations of said contract on their part to be done and performed at the times and in the manner specified herein,
then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect;

PROVIDED, any alterations in the work to be done, or the material to be furnished, which may be made
pursuant to the terms of said contract shall not in any way release the Contractor or the surety thereunder, nor shall
any extensions of time granted under the provisions of said contract release either the Contractor or the surety, and
notice of such alterations or extensions of the contract is hereby waived by the surety.

Casitas Municipal Water District Specification No. 24-472
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WITNESS our hands this day of ,2024.

Contractor

By:

Surety

By:

Casitas Municipal Water District Specification No. 24-472
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS,

That we

as principal, and ,

as surety, are held and firmly bound unto the Casitas Municipal Water District, Oak View, California, in the

sum of

Dollars ($ )

lawful money of the United States, for the payment of which sum, well and truly to be made, we bind ourselves,
jointly and severally, firmly by these presents.

The condition of the above obligation is such that:

Whereas, said principal has been awarded and is about to enter into a contract with the Casitas Municipal
Water District, for construction of the project known as Lake Casitas Recreation Area Paving, Specification No. 24-
472 and is required by said District to give this bond in connection with the execution of the contract.

NOW, THEREFORE, if said principal as Contractor in said contract, or subcontractors, fails to pay for any
materials, provisions, provender or other supplies, or teams, used in, upon, for or about the performance of the
work contracted to be done, or for any work or labor thereon of any kind, or for amounts due under the
Unemployment Insurance Act with respect to such work or labor, said surety will pay for the same, in an amount not
exceeding the sum specified above, and also, in case suit is brought upon this bond, a reasonable attorney's fee, to
be fixed by the court. This bond shall insure to the benefit of any and all persons entitled to file claims under Section
11929 of the Code of Civil Procedure of the State of California.

PROVIDED, that any alterations in the work to be done, or the material to be furnished, which may be made
pursuant to the terms of said contract shall not in any way release either the Contractor or the surety thereunder,
nor shall any extensions of time granted under the provisions of said contract release either the Contractor or the
surety, and notice of such alterations or extensions of the contract is hereby waived by the surety.
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WITNESS our hands this day of ,2024.

Contractor
By
Surety
By
Casitas Municipal Water District Specification No. 24-472

24



SUMMARY OF INSURANCE, BOND & PAYMENT REQUIREMENTS
FOR VARIOUS CONSTRUCTION CONTRACTS

Informal Under

Formal

$35,000 $35,000 &Over
Certificates of Insurance (CG 2010 Endorsement required)
1. Workmen's Compensation Yes Yes
2. Commercial, General & Auto Liability Yes Yes
a. For one person per accident $1,000,000 $1,000,000
b. More than one person per accident $1,000,000 $1,000,000

3. Property damage per accident $1,000,000 $1,000,000
4. Thirty days written notice prior to cancellation Yes Yes
Bonds
Bidder's Bonds None 10%
Payment Bonds (Material and Labor)* (Projects bid by CMWD only) None 100%
Performance Bonds* (Projects bid by CMWD only) None 100%
Maintenance and Guarantee Provisions Yes Yes
Contracts
Period for Final payment upon acceptance 15 Days 35 Days
Amount of Retention -0- S %.
Progress Payment (if required, retain 5%)** None If Required
Final Cost Statement None Yes
Notice of Completion None Yes
Labor and Material Releases Yes Yes

* At the option of the District and depending upon the type of construction activity, payment bonds and/or

performance bonds may be placed as a requirement on the job.

ok If progress payments are required for a Purchase Order Contract, provisions therefor must be added.

NOTE: The above listed are the minimum requirements for all construction contracts. Provisions are included within
the Terms and Conditions for Purchase Order Contracts which will be issued for all jobs under $35.000. Provisions
should be included within the Specifications for all contracts $35,000 and over. The United States (Bureau of
Reclamation), Casitas Municipal Water District, their directors, officers, employees or authorized volunteers, shall

be named as additional insured as respects to all coverages listed above when the named insured is Lessee or

Licensee of the Casitas Municipal Water District or when work is performed by the named insured for the Casitas

Municipal Water District, and in both instances this coverage shall be primary. Casitas, in addition to Certificates of

Insurance, shall be provided with the ISO CG 2510 Endorsement or insurer’s equivalent.

In accordance with the provisions of Section 1770 of the California Labor Code, the District has ascertained the
general prevailing rates of wages applicable to the work to be done. If shall be mandatory upon the Contractor to

whom the contract is awarded, and upon any subcontractor under them, to pay not less than the specified rates to

all laborers and mechanics employed by them in the execution of the contract. The wage scale is on the internet

at www.dir.ca.gov/dlIsr/statistics research.html.

Casitas Municipal Water District
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CERTIFICATE OF INSURANCE

1497674
ACORD‘ CERTIFICATE OF LIABILITY INSURANCE |""'°""'"’""’”’
rﬁmduaor THIS CERTIFICATE IS ISSUED A MATTER OF INFORMATION
ONLY AND CONFERS NO RIG FRBIN THE CCRTINICATE HOLDER.
NAME OF INSURANGE BROKER i "‘""“ OR ALTER THE
ADDRESS
TELEPHONE # T
Company of Plthbu 5k
wsurer  SeaBright Insurance Cr?rnpa\?f}y
Trsurcd INSURER /( \ V4
NAME OF INSURED INSURER \
ADDRESS &\ \_,/ /
INSURER
TELEPHONE # . [~ \ /
COVERAGES 7

F E POLICY PERIOD INDICATED.
1ER DCUMENT WI'(H RESPECT TO WHICH THIS

AVE BEEN REDUCED BY PAID CLAIMS.
|
TR TYPE OF INSURANCE POLICY NUMBER LIMITS
| GENERAL LIABILITY EACH OCCURRENCE B
A [TJcomuerciaL GENERAL L1 FIRE DAMAGE {Any one fee} s
_t}u AMSMADE [ _Joccum MED EXP [Any o person) s
o : PERSONAL & ALV IHIURY s
GENERAL AGGREGATE 3
E" TAGG UMIT AFPLIES PER PRODUCTS.COMPIOP AGG s
PoucyY rosect[ | Loc vd s
A Aimhlg.rag' ELABRITY V4 COMBINED SINGLE LMIT* .
[ |ALL ownep AuTos L, BODILY INJURY
|_|scHeouLep Autos Par pacson) s
|_|Hireo autas BODILY INJURY
| |non-ownep AuTOS (Per acciant) s
FROPERTY DAMAGL
— \_’? (Per peerden) 3
GARAGE LIABILITY / AUTO ONLY - EA ACCIDENT s
ANY AUTO OTHER THAN EA ACCs
AUTOD ONLY: AGG|S
EXCESS LIABILITY CACH OCCURRENCE s
[Joccur (] cLams maoe AGGREGATE s
s
DEOUCTIBLE % s
RETENTION § s
WORKERS' COMPENSATION & y [sTatutoRy umir_| brue
B |EMPLOYERS' LIABILITY ¢ EL EACH ACCIDENT s
L DISEASE . EA EMPLOYEE s
[L DISCASC - POLICY LIMIT 5
[OESCRIPTION OF OPERATIONSILOCAT iV ENDORSERMENTISPECTAL PROVISTONS

Additonal Insureds: Insurance coverage is primary as respects the United States of America (USBR), Casitas
Municipal Waler District, its directors, officers, employees, agents and volunteers.

CERTIFICATE HOLDER

CANCELLATION

Casilas Municipal Water Districl

The United States of America (USBR)
1055 N Ventura Avenue
Oak View, CA 93022

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CAMCELLED BEFORE THE
EXPIRATION DATE THEREQF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL
DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE
LEFT, BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION
OR LIABILITY OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRE-

SENTATIVES. * 10 Days far Nen-Payment of Premium

AUTHORIZED
|REPRESENTATIVE

ACORD 25-5 (7/97)

© ACORD CORPORATION 1988
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PART B - GENERAL CONDITIONS

1. Definitions.

1.1 Whenever the words defined in this article occur in these Specifications, or in any other
contract document, they shall have the meaning here defined:

1.2 The word "specifications" shall include these General Conditions, the Special Conditions and
the applicable portions of the Standard Specifications. The form of these Specifications is intended to
provide for all of the work performed for Casitas Municipal Water District.

1.3 The word "District" shall mean the Casitas Municipal Water District.
1.4  The word "Board" shall mean the Board of Directors of the Casitas Municipal Water District.

1.5  The words "General Manager" shall mean the person holding the position or acting in the
capacity of General Manager of the Casitas Municipal Water District.

1.6 The word "Engineer" shall mean the General Manager, or their duly authorized
representative.

1.7 The word "Contractor" shall mean the Contractor in the agreement for the construction of the
work and/or the furnishing of materials and/or equipment herein specified, the legal representative, or the
agent of said party.

1.8 The word "Subcontractor" shall mean one who, as a subcontractor, performs at the site of the
work some part of the Contractor's obligation, the legal representative, or the agent therefor.

1.9  The words "Standard Specifications" shall mean the provisions of the latest edition of the
Standard Specifications for Public Works Construction (SSPWC) with all supplements, prepared and
promulgated by the Southern California Chapters of the American Public Works Associated and Associated
General Contractors of America. Part one of the SSPWC is hereby deleted.

1.10  The term “R & R” shall mean remove and replace.

2. Contract Documents.

2.1 The Notice Inviting Bids, Instructions to Bidders, Proposal Bonds, General Conditions,
Special Conditions, Measurement and Payment Technical Specifications and Drawings, with the
Agreement, supplemental notices, Notice to Proceed, permits and change orders shall be considered as
incorporated in the contract. The contract documents are complementary, and what is called for in one shall
be as binding as if called for by all. The intent of the contract documents is to provide for the execution and
completion of a finished piece of work. The Contractor shall provide all labor and services and furnish all
materials and equipment as necessary, except those items definitely stipulated in the Specifications or
Drawings to be furnished by the District. Anything shown in the Drawings and not the Specifications, or in
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the Specifications and not the Drawings, shall be performed by the Contractor as though shown in both the
Drawings and the Specifications.

2.2 The Drawings and the Specifications show conditions as they exist, to the best knowledge
and belief of the District. The Contractor shall not be relieved of any liability or responsibility under this
contract, and the district or any of its officers shall not be liable for any loss sustained by the Contractor
because of any variation between conditions as shown on the Drawings and the actual conditions revealed
during the progress of the work, except as provided in Section 4215 of the Government Code.

3. Precedence of Contract Documents.

3.1 Should conflicts occur between Contract Documents, the document highest in precedence
shall control. The precedence shall be:

3.1.1 Permits from other agencies as may be required by law.
3.1.2  Proposal.

3.1.3  Special Conditions and Measurement and Payment.
3.1.4 Technical Conditions.

3.1.5 General Conditions

3.1.6 Contract Drawings.

3.1.7 Standard Plans.

3.1.8 Standard Specifications.

3.1.9 Reference Specifications.

3.2 Change orders, supplemental agreements and approved revisions to plans and specifications
will take precedence over documents listed above. Detailed plans shall have precedence over general plans.

4, Indemnification of District.

Contractor shall indemnify and hold harmless and defend the United States Bureau of Reclamation,
the District, their directors, employees, agents or volunteers, and each of them from and against:

4.1 Any and all claims, demands, causes of action, damages, costs, expenses, losses or liabilities,
in law or in equity, of every kind and nature whatsoever for, but not limited to, injury to or death of any
person including District and/or Contractor, or any directors, officers, employees, agents or volunteers of
District or Contractor, and damages to or destruction of property of any person, including but not limited to,
District and/or Contractor and their directors, officers, employees, agents or volunteers, arising out of or in
any manner directly or indirectly connected with the work to be performed under this agreement, however
caused, regardless of any negligence of District or its directors, officers, employees, agents or volunteers,
except the sole negligence or willful misconduct or active negligence of District or its directors, officers,
employees, agents or volunteers.
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4.2 Any and all actions, proceedings, damages, costs expenses, penalties or liabilities, in law or
equity, of every kind or nature whatsoever, arising out of resulting from, or on account of the violation of
any governmental law or regulation, compliance with which is the responsibility of Contractor.

Contractor shall defend, at Contractor's own cost, expense and risk, any and all such aforesaid suits,
actions or other legal proceedings of every kind that may be brought or instituted against District or
District's directors, officers, employees, agents or volunteers.

Contractor shall pay and satisfy any judgment, award or decree that may be rendered against District
or its directors, officers, employees, agents or volunteers, in any such suit, action or other legal proceeding.

Contractor shall reimburse District and its directors, officers, employees, agents and/or volunteers,
for any and all legal expenses and costs incurred by each of them in connection therewith or in enforcing the
indemnity herein provided.

Contractor agrees to carry insurance for this purpose as set out in the specifications.

5. Insurance.
5.1 Contractor shall provide and maintain the following commercial general liability and automobile
liability insurance:

5.1.1 Coverage for commercial general liability and automobile liability insurance shall be at least
as broad as the following:

5.1.1.1 Insurance Services Office Commercial General Liability coverage (Occurrence Form
CG 0001).

5.1.1.2 Insurance Services Office Form Number CA 0001 (ed. 1/87) covering Automobile
Liability, Code 1 (any auto).

5.1.2 The Contractor shall maintain limits no less than the following:

5.1.2.1 General Liability. One million dollars ($1,000,000) per occurrence for bodily injury,
personal injury and property damage. If Commercial General Liability Insurance or
other form with a general aggregate limit is used, either the general aggregate limit
shall apply separately to the project/location (with the ISO CG 2501 or insurers
equivalent endorsement provided to the district) or the general aggregate limit shall
be twice the required occurrence limit.

5.1.2.2 Automobile Liability. One million dollars ($1,000,000 per accident for bodily injury
and property damage combine single limit.

5.1.3 The general liability and automobile liability policies are to contain, or be endorsed to
contain the following provisions:
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5.1.3.1 The United States Bureau of Reclamation, Casitas Municipal Water District, their
directors, officers, employees, agents and volunteers are to be covered as insureds as
respects: liability arising out of activities performed by or on behalf of the
Contractors, products and completed operations of the Contractor; premises owned,
occupied or used by the Contractor; or automobiles owned, leased, hired or borrowed
by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the United States Bureau of Reclamation, Casitas Municipal
Water District, its directors, officers, employees, agents and volunteers.

5.1.3.2 For any claims related to this project, the Contractor's insurance shall be primary
insurance as respects the United States Bureau of Reclamation, Casitas Municipal
Water District, their directors, officers, employees, agents and volunteers. Any
insurance or self-insurance maintained by the United States Bureau of Reclamation,
Casitas Municipal Water District, their directors, officers, employees, agents and
volunteers shall be excess of the Contractor's insurance and shall not contribute with
it.

5.1.3.3 Any failure to comply with reporting or other provisions of the policies including
breaches of warrantees shall not affect coverage provided to the Unites States Bureau
of Reclamation, Casitas Municipal Water District, their directors, officers, employees,
agents and volunteers.

5.1.3.4 The Contractor's insurance shall apply separately to each insured against whom claim
is made or suit is brought, except with respect to the limits of the insurer's liability.

5.1.3.5 Each insurance policy required by this clause shall be endorsed to state that coverage
shall not be suspended, voided, canceled by either party, reduced in coverage or in
limits except after thirty (30) days prior to written notice by certified mail, return
receipt requested, has been given to Casitas Municipal Water District.

5.1.3.6 Such liability insurance shall indemnify the Contractor and their subcontractors
against loss from liability imposed by law upon, or assumed under contract by, the
Contractor or their subcontractors for damages on account of such bodily injury
(including death), property damage, personal injury and completed operations and
products liability. Such insurance shall be provided on a policy written by
underwriters through an agency satisfactory to the District (see Section 4-08.05),
which includes a cross-liability clause, and covers bodily injury and property damage
liability, owned and non-owned vehicles and equipment, blanket contractual liability
and completed operations liability. Such liability insurance shall include explosion,
collapse, underground excavation and removal of lateral support. The United States
Bureau of Reclamation, Casitas Municipal Water District, their directors, officers,
employees, agents and volunteers shall be named as additional primary insured on
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any such policies. An additional insured endorsement (ISO CG 2010 or equivalent)
(modified to include provisions 2-5 above) and a certificate of insurance (Accord
Form 25-S or equivalent), shall be provided to the District.

5.1.4 Any deductible or self-insured retention must be declared to and approved by the District. At
the option of the District, either the insurer shall reduce or eliminate such deductibles or self-insured
retentions as respects the United States Bureau of Reclamation, Casitas Municipal Water District, their
directors, officers, employees, agents and volunteers; or the Contractor shall procure a bond guaranteeing
payment of losses and related investigations, claim administration and defense expenses.

5.1.5 Insurance is to be placed with insurers having a current A.M. Best's rating of no less than
A:VII or equivalent.

5.1.6  The Contractor shall not commence work under this contract, nor allow any subcontractor to
commence work on this subcontract, until they have secured all insurance required under the section and has
filed with the District, certificates of insurance in the amounts specified. Such certificates shall contain a
provision that they may not be called without at least thirty (30) days' written notice to the District.

5.2 Worker's Compensation Insurance.

5.2.1 By their signature hereunder, Contractor certifies that they are aware of the provisions of
Section 3700 of the Labor Code which require every employer to be insured against liability for worker's
compensation or to undertake self-insurance in accordance with the provisions of that code, and they will
comply with such provisions before commencing the performance of the work of this contract.

5.2.2 The Contractor shall maintain, and shall cause all subcontractors they may employ to
maintain adequate workers compensation insurance under the laws of the State of California for all labor
employed by them, directly or indirectly, in the execution of the work. The Contractor and all
subcontractors shall file with the District certification of such workers compensation insurance prior to
beginning construction.

5.3 Evidences and Cancellation of Insurance.

5.3.1 Prior to execution of the contract, the Contractor shall file with the District evidence of
insurance from an insurer or insurers certifying to the coverage of all insurance required herein. Such
evidence shall include the ISO CG 2010 (or insurer's equivalent) signed by the insurer's representative and
certificate of insurance (Accord Form 25-S or equivalent). All evidence of insurance shall be certified by a
properly authorized officer, agent or qualified representative of the insurer and shall certify the names of the
insured, any additional primary insurers, where appropriate, the type and amount of the insurance, the
location and operations to which the insurance applies, the expiration date, and that the insurer will give by
certified mail, written notice to the District at least thirty (30) days prior to the effective date of any
cancellation, lapse or material change in the policy.
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5.3.2 The Contractor shall, upon demand of the District, deliver to the District all such policy or
policies of insurance and the receipts for payment or premiums thereon; and should the Contractor neglect
to obtain and maintain in force any such insurance or deliver such policy or policies and receipts to the
District, then is shall be lawful for the District to obtain and maintain such insurance, and the Contractor
hereby appoints the District their true and lawful attorney-in-fact to do all things necessary for this purpose.
All money paid by the District for insurance premiums under the provisions of this article shall be charged
to the Contractor.

6. Bonds.

6.1 Payment Bond. The successful bidder shall file with the District a surety bond to be approved
by the District in a sum of not less than one hundred percent (100%) of the total amount payable by the
terms of the contract, conditional as provided by Section 3247 of the Civil Code.

6.2 Performance Bond.

6.2.1 The successful bidder shall also file with the District a surety bond, to be approved by
the District in a sum of not less than one hundred percent (100%) of the total amount
payable by the terms and conditions of the Contract. Pursuant to Public Contract
Code Section 22300, at the request and expense of the Contractor, securities
equivalent to the amounts withheld by the District to ensure performance under this
contract, shall be deposited with the District. The District shall pay such monies to the
Contractor upon satisfactory completion of the contract. Securities eligible for
investment under this section shall include those listed in Government Code Section
16430, or bank or savings and loan certificates of deposit. The Contractor shall be the
beneficial owner of any securities substituted for monies withheld and shall receive
any interest thereon. If the securities to be deposited by the Contractor pursuant to
this provision are in registered form, the registration shall be transferred to the
District.

6.2.2 Maintenance and Guarantee. The Contractor hereby guarantees that the entire work
constructed by them under the Contract will meet fully all requirements thereof as to
quality of workmanship and of materials furnished by them. The Contractor hereby
agrees to make, at their own expense, any repairs or replacement made necessary by
defects in material or workmanship supplied by them that becomes evident within one
year after the date of final payment, and to restore to full compliance with the
requirements of these Specifications, any part of the work which, during said one year
period, is found to be deficient with respect to any provision of the Specifications.
The Contractor shall make all repairs and replacement promptly upon receipt of
written orders from the Engineer to do so. If the Contractor fails to make the repairs
and replacements promptly, the District may do the work and the Contractor and their
Surety shall be liable to the District for the cost thereof.
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6.3 Each of said bonds shall be executed by the Contractor and a corporate surety licensed in the
State of California. If the amount payable under terms of the Contract exceeds the original bid because of
additional quantities and/or the issuance or change orders, said surety shall be required to cover the
additional amount.

7. Additional Surety.

If, during the continuance of the Contract, any of the sureties upon the faithful performance bond, in the
opinion of the Engineer, are or become insufficient, they may require additional sufficient sureties, which
the Contractor shall furnish to the satisfaction of the Engineer within 15 days after notice, and in default
thereof, the contract may be suspended and the work completed as provided in Section 21 hereof.

8. Assignment Forbidden.

The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, nor of their right,
title or interest in any part thereof, nor any of the monies to become due and payable under the Contract, in
any manner without the previous consent in writing of the Engineer. If the Contractor shall, without such
written consent, assign, transfer, convey or otherwise dispose of any part of this Contract, or of any of the
monies to become due and payable under the Contract, the District may, at its option, terminate the Contract
according to Section 21 of these General Conditions. The District shall thereupon be relieved from all
liability to the Contractor, and to their assignee or transferee.

9. Time and Order of Work.

The Contractor shall at all times employ such personnel, and provide such services, materials and equipment
as will be sufficient, in the opinion of the Engineer, to complete the work or any separable portions thereof
according to a progress schedule, and within the time limit fixed by the Contract. If the Contractor should
fail to maintain adequate progress, they may be required to employ additional personnel, and provide
additional services, materials and equipment, and to modify their plans and procedure in such manner as to
ensure completion of the work within the time limit fixed by the Contract. This provision shall not be the
exclusive remedy of the District.

10. Protests.

If the Contractor considers any of the work demanded of them to be outside the requirements of the
Contract, or if they considers any order or ruling of the Engineer or any duly authorized representative to be
unfair, they shall immediately ask for written instructions or divisions, whereupon they shall proceed
without delay to perform the work or conform to the order or ruling; but unless the Contractor finds such
instructions or divisions satisfactory, they shall, within ten (10) days after receipt of same, file a written
protest with the Engineer, stating clearly and in detail their objections and the reasons therefor. Except for
such grounds for protest or objections as are made of record in the manner specified and within the time
stated herein, the Contractor hereby waives all grounds for protests or objections to the order, rulings,
instructions, or decisions of the Engineer, and hereby agrees that as to all matters not included in such
protest, the order, instructions and decisions of the Engineer shall be final and conclusive.
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11. Authority of the Engineer.

The work shall be observed by the Engineer to determine that the work is being completed according to the
plan, specifications and design and planning concepts. The Contractor shall be responsible for the
supervision of construction processes, site condition, operation, equipment, personnel and the maintenance
of a safe place to work or any safety in, on or about the work site until such time as the District files a
Notice of Completion. The Engineer, however, reserves the right to determine the adequacy of the
Contractor's method, plant, and appurtenance to determine in all cases the amount, quality, acceptability and
fitness of the work and material to be provided under the Contract, to determine all questions in relation to
said work and construction thereof, and to decide in all cases any question which may arise concerning the
fulfillment of this Contract by the Contractor. Should any discrepancy appear or any misunderstanding
arising as the import of anything contained in the Specifications or Drawings, the matter shall be referred to
other Engineer and their decision shall be binding on the Contractor. Any differences or conflicts which
may arise between the Contractor and other contractors performing work for the District shall be adjusted to
the satisfaction of the Engineer.

12. Right of Way and Encroachment.

12.1  Except as otherwise stated in the Special Conditions, the right of way for the work to be
constructed under these Specifications will be provided by the District. This shall not be interpreted as
giving the Contractor exclusive occupancy of the right of way provided. When the work to be performed is
located within State Highway, County or Southern Pacific Railroad rights of way, or within a water course
which is under the jurisdiction of the Ventura County Flood Control District, the Contractor will be required
to obtain construction permits from those agencies in their own name.

12.2  Right of way to be furnished by the District for construction operations and other purposes
will be specifically shown on the Drawings or provided for in the Detailed Specifications. Should the
Contractor find it necessary to use any additional lands during the construction of the work, they shall
provide for the use of such lands at their own expense.

13. Errors or Discrepancies Noted by Contractor.

13.1  If the Contractor, either before commencing work or during the work, finds any discrepancy
between these Specifications and Drawings, or between either of them and the physical conditions at the site
of the work, or finds any error or omission in any of the Drawings or in any survey, they shall promptly
notify the Engineer in writing of such discrepancy, error, or omission. If the Contractor observes that any
drawings or specifications are at variance with any applicable law, ordinance, regulations, order or degree,
they shall promptly notify the Engineer, in writing, of such conflict.

13.2  The Engineer, upon receipt of any such notice, shall promptly investigate the circumstances
and give appropriate instructions to the Contractor. Until such instructions are given, any work done by the
Contractor, either directly or indirectly after their discovery of such error, discrepancy or conflict, will be at
their own risk and they shall bear all costs arising therefrom.
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14. Extra Work.

14.1  If, during the performance of the Contract, it shall, in the opinion of the Engineer, become
necessary or desirable, for the proper completion of the contract, to order work done or materials or
equipment furnished which, in the opinion of the Engineer, are not susceptible of classification under the bid
items, the Contractor shall do and perform such work and furnish such materials and equipment as extra
work, as hereinafter provided. All extra work shall be ordered in writing before it is started. No extra work
shall be paid for unless ordered in writing.

14.2  Extra work will ordinarily be paid for at a lump sum or unit price agreed upon in writing by
the Engineer and the Contractor before the extra work shall be ordered.

14.3  When the price of the extra work cannot be agreed upon, the District will pay for the extra
work based on the accumulation of costs as provided in sections 4.4 through 4.11. The failure of the
Contractor to comply with the requirements of this section shall deem the Engineer to establish costs as the
Engineer deems reasonable.

14.4 At the close of each working day, the Contractor shall submit a daily report to the Engineer,
on forms approved by the District, together with applicable delivery tickets, listing all labor, materials, and
equipment involved for that day, and for other services and expenditures when authorized. An attempt shall
be made to reconcile the report daily, and it shall be signed by the Engineer and the Contractor. In case of
disagreement, pertinent notes shall be entered by each party to explain points which cannot be resolved
immediately. Each party shall retain a signed copy of the report. Reports by subcontractors or others shall be
submitted through the prime contractor. Said reports shall contain the following information:

14.4.1 The names of workers, classification and hours worked;
14.4.2 A description and the amount of materials used;

14.4.3 The type of equipment, size, identification number and hours of operation, including
loading and transportation if available;

14.4.4 Other services and expenditures shall be described in such detail as the District may
require.

14.5 The costs of labor will be the actual cost for wages prevailing locally for each craft or type of
worker at the time the extra work is done, plus employer payments of payroll taxes and insurance, health
and welfare, pension, vacation, apprenticeship funds, and other direct costs resulting from Federal, State or
local laws, as well as assessment or benefits required by lawful collective bargaining agreements. The use of
a labor classification which would increase the extra work costs will not be permitted unless the Contractor
establishes the necessity for such additional costs. Labor costs for equipment operators and helpers shall be
reported only when such costs are not included in the invoice for equipment rental.

14.6  The cost of materials reported shall be at invoice or lowest current price at which such
materials are locally available and delivered to the job site in the entities involved, plus sales tax, freight and
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delivery. The District reserves the right to approve material sources of supply, or to supply materials to the
Contractor if necessary for the progress of the work. No markup shall be applied to any material provided
by the District.

14.7  No payment will be made for the use of tools which have a replacement value of $100 or
less. Regardless of ownership, the rates to be used in determining equipment rental costs shall not exceed
listed rates prevailing locally at equipment rental agencies or distributors, at the time the work is performed.
If local rental costs are unavailable, the Contractor shall submit their costs to operate the equipment
compiled and signed by a Certified Public Accountant. The rental rates paid shall include the cost of fuel,
oil, lubrication, supplies, small tools, necessary attachments, repairs and maintenance of any kind,
depreciation, storage, insurance and all incidentals. Necessary loading and transportation costs for
equipment used on the extra work shall be included. If equipment is used intermittently and, when not in
use, could be returned to its rental source at less expense to the District than holding it at the work site, it
shall be returned, unless the Contractor elects to keep it at the work site at no expense to the District. All
equipment shall be acceptable to the Engineer, in good working condition, and suitable for the purpose for
which it is to be used. Manufacturer's ratings and manufacturer's approved modifications shall be used to
classify equipment, and it shall be powered by a unit of at least the minimum rating recommended by the
manufacturer. The reported rental time of the equipment already at the job site shall be the duration of its
use on the extra work, plus the time required to move it from its previous site and back or to a closer site.

14.8 The District may authorize other items which may be required on the extra work. Such items
include labor, services, material, and equipment which are different in their nature form those required for
the work specified in the Contract which are of a type not ordinarily available from the Contractor or any of
the subcontractors. Invoices covering all such items in detail shall be submitted with the request for

payment.

14.9 Vendors' invoices for material, equipment rental, and other expenditures, shall be submitted
with the request for payment. If the request for payment is not substantiated by invoices or other
documentation, the District may establish the cost of the item involved at the lowest price which was current

at the time of the report.

14.10 The following percentage shall be added to the Contractor's costs and shall constitute the
markup for all overhead and profits:

Labor 10%
Materials 10%
Equipment Rental 10%
Other Items and Expenditures 10%

To the sum of the costs and markups provided for in this subsection, one percent (1%) shall be added
as compensation for bond and liability insurance.
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14.11 When all or any part of the extra work is performed by any of the Contractor's
subcontractors, the markups established in Subsection 14.10 shall be applied to the subcontractor's actual
cost of such work, to which a markup of five percent (5%) on the subcontracted portion of the extra work
may be added by the prime contractor.

14.11.1Any extra work performed hereunder shall be subject to all of the provisions of the Contract
and the Contractor's sureties shall be bound with reference thereto as under the original Contract.

15. Changed Conditions.
15.1 The Contractor shall notify the Engineer in writing of the following work site conditions,
hereinafter called changed conditions, promptly upon their discovery and before they are disturbed:

15.1.1 Subsurface or latent physical conditions differing materially from those represented in
the Contract; and

15.1.2 Unknown physical conditions of an unusual nature differing materially from those
ordinarily encountered and generally recognized as inherent in the character of the
work being performed.

15.1.3 Material that the Contractor believes may be material that is hazardous waste, as
defined in Section 25117 of the Health and Safety Code, that is required to be
removed to a Class I, Class 11, or Class III disposal site in accordance with provisions
of existing law.

15.2  The Engineer will promptly investigate conditions when notified of any conditions which
appear to be changed conditions. If the Engineer determines that the conditions are changed conditions and
that they will materially increase or decrease the costs of any portion of the work, a change order will be
issued adjusting the compensation for such portion of the work. If the Engineer determines that conditions
of which he/she has been notified by the Contractor do not justify an adjustment in compensation, the
Contractor will be so advised in writing. Should the Contractor disagree with such determination, they may
submit a protest to the Engineer, as provided in Section 10 of these General Conditions.

15.3  If the Engineer determines that the conditions are changed conditions and that they will
materially affect the performance time, the Contractor, upon submitting a written request, may be granted an
extension of time subject to the provisions of Section 22.

15.4 The Contractor's failure to give notice of changed conditions promptly upon their discovery
and before they are distributed shall constitute a waiver of all claims in connection therewith.

16. Disputed Work.

16.1 If unable to reach agreement under any of the foregoing procedures, the District may direct
the Contractor to proceed with the work. Payment shall be as later determined by arbitration, if District and
Contractor agree thereto, or as fixed in a court of law.
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16.2  Although not to be construed as proceeding under extra work provisions, the Contractor shall
keep and furnish records of disputed work according to Section 14.

17. Legal Action by Contractor.

17.1  No legal action shall be commenced against the District concerning the Contract until any
dispute or decision of the Engineer has been appealed and denied by the District's Board of Directors. The
Board's refusal to consider or failure to consider a written appeal within thirty (30) calendar days after
receipt shall be deemed denial of such appeal.

17.2  Prior to submitting any appeal to the Board, the Contractor shall exhaust their administrative
remedies by attempting to resolve their dispute with the District's staff in the following sequence:

Construction Inspector
District Engineering
General Manager
Board of Directors

17.3  Should any of the listed persons fail to consider a request by the Contractor for
reconsideration of a decision within three (3) working days after receiving written request to do so, the
Contractor may proceed directly to the next person in the list. At the option of the District, the person to
whom the request for reconsideration is directed may elect to take such request to a higher level and the
Contractor's request shall be deemed to be properly submitted to such higher level.

17.4 Nothing in this subsection shall be considered as relieving the Contractor from their duties
required by the Contract documents.

18. Changes.

18.1 If either the Engineer or the Contractor, because of conditions which develop during the
progress of the work, finds it impracticable to comply strictly with these Specifications, the Engineer may
prescribe a modification of requirements or methods of work. For such proposes, the Engineer may, any
time during the life of the Contract, by written order, make such changes, as they shall find necessary, in the
design, engineer, grade, form, location, dimensions, plan, or material of any part of the work or equipment
to be furnished. If such changes increase or diminish the quantity of work to be done, they shall not
constitute the basis for a claim for damages or anticipated profits in the work that may be dispensed with;
provided that if such changes or alterations render useless any work already done or materials already
furnished or used in the work, the Engineer shall make reasonable allowance therefore, which action shall
be binding upon both parties.

18.2 In case of increasing or decreasing of work, the total amount of work actually done or
materials or equipment furnished shall be paid for according to the unit price established for such work
under the contract, wherever such unit price has been established. In the event no prices are named in the
Contract but cover such changes or alterations, the cost of such changes shall be determined as provided in
Section 14.
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19. Discovery of an Unknown Utility.

19.1 The Contractor's attention is directed to Section 4215 of the Government Code which
provides that the District assumes the responsibility for the removal, relocation or protection of the existing
utilities located on the site of any construction project if such utilities are not identified by the District in the
plans and specifications made a part hereof.

19.2  If the Contractor, while performing the Contract, discovers utility facilities not identified by
the District in the Contract plans and specifications, the Contractor shall immediately notify the District.
The Contractor shall not be assessed liquidated damages for delay in completion of the project, which such
delay is caused by the failure of the District or the owner of the utility to provide for removal or relocation
of the exiting utility facilities.

19.3 In the event that the discovery of said utility facilities may cause extra work, the Contractor
is required to obtain written authorization to change or modify the work according to Sections 14 and 18 of
these General Conditions, entitled "Extra Work" and "Changes," respectively.

19.4 The Contractor's failure to give said notice promptly upon discovery of an unknown utility or
the Contractor's failure to obtain written approval for any work concerning the relocation, protection and/or
removal of the said unknown utility or for any work relative to the modification of any portion of the work
prior to the beginning of any of said work, shall constitute a waiver of any rights to any claim in connection
therewith.

20. Termination of Contract.
20.1 General.

If, at any time before completion of work under the contract, it shall be found by the District that
reasons beyond the control of the parties hereto render it impossible, or against the best interest of the
District, to complete the work contracted to be done; or if the work shall have been prevented or suspended
by injunction issued by a court of competent jurisdiction nor by any other order of constituted authority for a
period in excess of 30 consecutive days; the District, by written thirty (30) day notice to the Contractor, may
discontinue the work and terminate the contract; or, in the event the entire work shall have been suspended
by the District, through no fault of the Contractor, in writing, the Contract shall be discontinued. Upon the
service of notice of termination, the Contractor shall discontinue the work in such manner, sequence, and at
such times as the Engineer may direct, continuing and doing, after said notice, only such work and only
until such time or times as the Engineer may direct. Such work shall be paid for as extra work according to
Section 14 of these General Conditions. The Contractor shall have no claim for damages for such
discontinuance or termination of the Contract, nor shall the Contractor have any claim for anticipated profits
on the work thus dispensed with, nor any other claim; except: (1) for the work actually performed between
the date of the notice of termination and the time of complete discontinuance; and (2) for any liquidated
damages accruing up to the date of said notice of termination according to the provisions of the Special
Conditions.
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20.2 Consumable Supplies.

In the event of discontinuance and termination of the contract, the District may, and at the request of
the Contractor shall, purchase from the Contractor all consumable supplies of the Contractor on hand, or in
transit, or on definite commitment which, in the opinion of the Engineer, are suitable and required, except
for such discontinuance and termination, to complete the work, and the District shall pay the Contractor for
such consumable supplies the prices paid therefor by the Contractor.

20.3  Completion of Contract.

In the event that the work shall be discontinued and the Contract terminated, the satisfactory
completion of such work, as the Engineer may thereafter direct, and satisfactory compliance with the terms
of said order shall be deemed the completion of the work specified in the Contract; and the final estimate
shall be the amount of work completed to the time of such discontinuance and termination, with such other
sums as may be due the Contractor according to the provisions of this section.

21. Suspension of Contract.

21.1  If the work to be done under the Contract shall be abandoned by the Contractor, or if the
Contractor shall make a general assignment for the benefit of their creditors or be adjudicated as bankrupt,
or if a receiver of their property or business be appointed by a court of competent jurisdiction, or if this
Contract shall be assigned by them otherwise than hereinbefore specified, or if at any time the Engineer
shall be of the opinion that the performance of the contract is unnecessarily or unreasonably delayed, or that
the Contractor is willfully violating any of the conditions of the Contract, or is executing the same in bad
faith or not according to the terms thereof, or if the work be not fully completed within the time named in
the Contract for its completion or within the time to which the completion of the Contract may have been
extended as hereinafter provided, the Board may, by written notice, instruct the Contractor to discontinue all
work, or any part thereof, under this Contract.

21.2  When such written notice is served upon the Contractor, they shall immediately discontinue
the work or such part thereof as covered by the notice, and shall not resume the same by written notice from
the Board, in which case work shall be resumed in ten (10) days. In any such case, the District may take
charge of the work and complete it by a new contract or by force account and charge the expense of
completion by either method to the Contractor. In so doing, the District may take possession of and use any
of the materials, plans, tools, equipment, supplies and property of every kind provided by the Contractor for
the purpose of their work. Any such charges shall be deducted from such monies as may be due or may at
any time hereafter become due the Contractor under this contract or at any part thereof. In case such
expense shall exceed the amount which would have been due the contractor under the Contract if the same
had been completed by them, they shall pay the amount of such excess to the District; and in case such
expense shall be less than the amount which would have been payable under this contract if the same had
been completed by the Contractor, they shall have no claim to the difference except to such extent as may be
necessary, in the opinion of the Engineer, to reimburse the Contractor or the Contractor's sureties for any
expense properly incurred for plans, equipment, materials, supplies and labor devoted to the prosecution of
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the work, of which the District shall have received the benefit which shall not have been otherwise paid for
by the District. In computing such expense the salvage value of such plans and equipment, at completion of
the work, shall be deducted from the depreciated value thereof at the time taken over by the District and the
difference shall be considered the expense. All necessary estimate and appraisals shall be made by the
Engineer.

21.3  When any particular part of the work is being carried on by the District, by Contract or
otherwise, under the provisions of this section, the Contractor shall continue the remainder of the work in
conformity with the terms of the Contract, and in such a manner as to nowise hinder or interfere with the
persons or workers employed, as provided above, by the District, to do any part of the work, or to complete
the same under the provisions of this section.

22. Extension of Time of Completion.

22.1 If the work shall be delayed in consequence of suspension by the District except as provided
in Section 21 or of failure by the District to provide right of way, or of any other act or omission of the
District, or by strikes, acts of God, delay of delivery or properly ordered materials for which a delivery time
has not been stated in the Proposal, or other unforeseeable causes beyond the control and without the fault
or negligence of the Contractor or their subcontractors, the Contractor shall be entitled to so much additional
time wherein to perform and complete the contract on their part as the Engineer shall certify in writing to be
just.

22.2  Application for extension of time must be made to the Engineer, in writing, stating cause,
within the ten (10) days immediately following the end of such delay.

22.3  Permitting the Contractor to continue and finish the work, or any part of it, after the date to
which the time fixed for its completion may have been extended, shall in no way operate as a waiver on the
part of the District of any of its rights under this Contract.

22.4  The Contractor shall receive no compensation on account of any suspension of the work
either in whole or in part or for any delay or hindrance herein mentioned except as provided in the Special
Conditions.

22.5 No extension of time shall be made for ordinary delays and accidents and the occurrence of
such shall not relieve the Contractor from the necessity of maintaining the required progress. In the case of
an extension of time by the Engineer for completion of the contract as provided for in these Specifications, a
revised schedule of progress may be prescribed according to such extension of time.

23. Failure to Complete on Time.

23.1 The Contractor shall pay for each and every calendar day that they shall be in default in
completing the whole work to be done under this contract, the sum named in these conditions, which sum is
by the execution of this agreement mutually agreed upon as liquidated damages which the District shall
suffer by reason of such default. The District shall have the right to deduct the amount of such damages
from any monies due or to become due the Contractor under this Contract.
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23.2  The Contractor shall not be assessed liquidated damages for failure to complete the work on
time due to any of the causes stated in Section 22.1.

24. Liquidated Damages.

24.1 Pursuant to Section 23 of these General Conditions, failure of the Contractor to complete the
work within the time allowed will result in damages being sustained by the District. Such damages are, and
will continue to be, impractical and extremely difficult to determine. For each consecutive calendar day in
excess of the time specified for completion of the work (as adjusted by change order), the Contractor shall
pay the District, or have withheld from monies due it, the sum of $500, except as otherwise specified in Part
C or the Agreement.

24.2  Execution of the Contract under these Specifications shall constitute agreement by the
District and Contractor that $500 per day, except as otherwise specified in Part C or the Agreement, is the
minimum value of the costs and actual damage caused by failure of the Contractor to complete the work
within the allotted time, that such sum is liquidated damages and shall not be construed as a penalty, and
that such sum may be deducted from payments due the Contractor if such delay occurs.

25. Contractor's Responsibility.
25.1 The Contractor shall be responsible for safe and efficient execution of the work to secure the
safety of the workers, the quality of the work and the stipulated rate of progress.

25.2  The Contractor shall bear all losses resulting to them no account of the amount or character
of the work, or from any unforeseen obstruction or difficulties which may be encountered, or because of
weather, floods, or other causes, except as follows:

25.2.1 The Contractor shall not be responsible for the cost of repairing or restoring damage
to the work which damage was caused by an act of God, as defined in Public Contract
Code Section 7105, and shall be the basis for determining the extent of the District's
liability, if any.

25.2.2 It shall be the responsibility of the Contractor to take all reasonable and adequate
measures to protect the work from damage and/or to minimize any damage to the
work.

25.2.3 The District reserves the right to make changes in the plans and Specifications
applicable to the portion of the work to be restored. The District reserves the right to
terminate the Contract and relieve the Contractor of further obligations to perform the
work. In the event that the work damaged is to be repaired or restored either, in kind
or changed by the engineer, a contract change order will be provided according to
Sections 14 and 18 of the General Conditions of this Specification. The change order
may provide for the Contractor to perform any work deemed by the Engineer as
necessary to put the project in satisfactory condition for the termination of all work.
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25.2.4 The District may require the Contractor to submit as a separate bid item the insurance
premium covering the cost of work destroyed in whole or in part by an "Act of God,"
as defined in Public Contract Code 7105 and provide such insurance to indemnify the
District for any damage to the work caused by an "Act of God," and to rebuild said
work with the proceeds of said insurance. If the District elects to do so, said insurance
shall be in lieu of the provision of the Public Contract Code 7105.

25.3  The Contractor shall be responsible for all material, except defective material, furnished by
the District, and for the care of all work until its completion and final acceptance, and they shall at their own
expense replace damaged, lost or stolen material and repair damaged parts of the work, or the same may be
done at their expense by the District.

25.4  During the progress of the work, the Contractor shall keep the premises occupied by them in
a neat and clean condition. When the work is completed they will be required to remove all debris caused by
them in their operations, repair all damage to existing improvements done by them or their employees and
leave the site of the work in a neat condition. In the event of their failure to do so, the same may be done at
their expense by the District.

25.5 The Contractor shall be responsible for all damage or injury which may be caused on any
property by trespass of the Contractor's employees during their employment, whether the said trespass was
committed with or without the consent or knowledge of the Contractor.

25.6  The Contractor shall provide at their own expense, all necessary water, telephone, and power
required for their operations under the Contract, except as provided for in the Special Conditions.

25.7  The Contractor shall so conduct their operations as not to close or obstruct any portion of any
highway, road, or street, or prevent in any way free access to fire hydrants until permission to do so has
been obtained from the proper authorities.

25.8  The Contractor shall be responsible for determining the nature and extent of any
simultaneous, collateral, and essential work by others. The Contractor shall coordinate their operation and
cooperate with others to minimize interferences, conflicts, and/or any other related conduct during the
construction of the work.

26. Shop Drawings.

26.1 Drawings and prints of articles, machinery, or fabricated materials entering into permanent
construction which are required to be furnished by the Contractor and for which detailed drawings are not
furnished by the District, the Contractor shall submit five (5) copies for approval, three (3) of which will be
returned to the Contractor for their distribution, the two (2) other copies shall become the property of the
District. The District shall approve such drawings or return them to the Contractor with requirements for
approval within ten (10) days after the date of submission.
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26.2  Approval by the District on items called for under these Specifications does not relieve the
Contractor from the responsibility for errors, omissions or deviations from the Contract documents unless
such deviations were specifically called to the attention of the Engineer in the letter of transmittal submitted
with the material for approval.

26.3  If the Contractor objects to any conditions imposed by the District in granting said approvals,
they shall immediately give the District written notification.

27. Trench Shoring Plans.

27.1  In compliance with Section 6705 of the Labor Code, the Contractor, at their sole expense,
shall be required to submit detailed shoring plans for review by the District's Engineer for all construction
projects and/or any related modifications, revision or changes thereto, which are in excess of $25,000, for
the excavation of any trench, trenches, or other excavation five (5) feet or more in depth.

27.2  Shoring plans shall show the details of the shoring, bracing, sloping and all other provisions
to be made for the workers' protection from the hazard of caving ground during the excavation of any
trench, trenches, or other excavation.

27.3  Such shoring plans shall be prepared by a qualified civil or structural engineer registered in
the State of California in the event that such plans vary or deviate, in any manner, from the shoring system
standards as outlined in the State Construction Safety Orders issued by the Division of Industrial Safety,
State of California.

27.4  The Contractor shall submit the shoring plans to the Division of Industrial Safety, State of
California, for its approval.

27.5 The Contractor shall be required to submit the shoring plans within fifteen (15) days after
notification of an award of a contract has been sent.

28. Safety Permit.

28.1 In compliance with Section 6424 of the Labor Code, the Contractor, at their sole expense,
shall be required to obtain a permit from the Division of Industrial Safety for the excavation of any trench,
trenches, or other excavation five (5) feet or more in depth, prior to beginning any excavation work that is
not covered by Section 6422 of the Labor Code.

28.2 A copy of all permits issued and the related construction safety orders approved by the
Division of Industrial Safety shall be filed with the District within fifteen (15) days after notification of the
award of a contract, or within three (3) days after issuance of the permit, and prior to the beginning of the
excavation of any trench, trenches, or other excavation five (5) feet or more in depth.

28.3  Additional permits may be required for each modification, revision or change in the work.

28.4  Safety permits required by Section 6424 of the Labor Code shall be in addition to all other
permits required.
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29. Personal Attention.

The Contractor shall give their personal attention constantly to the faithful prosecution of the work, and
shall be present, either in person or by a duly authorized and competent representative, on the site of the
work continually during its progress, to receive directions or instructions from the Engineer. Whenever the
Contractor is not present on any part of the work where it may be desired to give directions, orders may be
given by the Engineer, and shall be received and obeyed by the superintendent or foreman who may have
charge of the particular part of the work in reference to which orders are given.

30. Laws, Regulations and Permits.

30.1 The contractor shall give all notices required by law and comply with all laws, ordinances,
rules and regulations pertaining to the conduct of the work. The contractor shall be liable for all violations
of the law in connection with the work furnished by the contractor. If the contractor observes that the
drawings or specifications are at variance with any law or ordinance, rule or regulation, they shall promptly
notify the engineer in writing and any necessary changes shall be made by written instruction or change
order. If the contractor performs any work knowing it to be contrary to such laws, ordinances, rules and
regulations and without giving notice to the engineer, the contractor shall bear all costs arising therefrom.

30.2  The Contractor shall submit a certification that they are in compliance with the Civil Rights
Act of 1964 as amended by the Equal Employment Opportunity Act of 1972, the California Fair
Employment Practice Act of 1959, as amended, California Labor Code Section 1777.5 and Section 1735
and any other applicable Federal and State laws and regulations hereinafter enacted. Certification of
Compliance with Executive Order 11246, as amended, will be required when applicable. Such certification
shall be on forms satisfactory to the District.

30.3 The following are exempted from the above provisions in relation to affirmative action
efforts:

30.3.1 Contractors, subcontractors and suppliers who have a paid work force of less than
fifteen (15) persons.

30.3.2 Contracts and subcontracts which do not exceed $10,000.00.

30.3.3 Contracts and subcontracts which are deemed by the Board to be an "Emergency"
nature or an apparent "Sole Source" purchase.

30.3.4 Exemptions may be denied by the Board pursuant to a finding by the District that the
exemption is having an adverse effect on the purpose of these Specifications.
Additional exemptions may be granted by the Board for reasons of a similar finding.

30.4 The Contractor shall only use equipment that complies with California air quality regulations
and the Ventura Air Pollution Control District regulations.
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31. Sales and/or Use Taxes.

Except as may be otherwise specifically provided herein, all sales and/or use taxes assessed by
Federal, State or local authorities on materials used or furnished by the Contractor in performing the work
hereunder shall be paid by the Contractor.

32. Construction Schedule.

Prior to commencing the work, the Contractor shall submit a detailed construction schedule. At the
beginning of each month as may be required by the Engineer, the Contractor shall submit an updated
construction schedule. Said construction schedule shall show the order in which the Contractor proposes to
complete the work, the dates when the various parts of the work are to begin and the estimated dates of
completion. The detailed schedule shall be a modified bar type and shall show each principal item of work
or activity.

33. Inspection.

33.1 All materials furnished and all work done under these Specifications shall be subject to rigid
inspection. The Contractor shall furnish the Engineer every reasonable facility for ascertaining whether the
work is in accordance with the requirements and intent of these Specifications.

33.2  Work done in the absence of prescribed inspection may be required to be removed and
replaced under the proper inspection. The entire cost of removal and replacement, including the cost of all
materials which may be furnished by the District and used in the work removed, shall be borne by the
Contractor, irrespective of whether the work removed is found to be defective.

33.3  Work covered up without the authority of the Engineer shall, upon order of the Engineer, be
uncovered to the extent required, and the Contractor shall bear the entire cost of performing all the work and
furnishing all the materials necessary for the removal of the covering and its subsequent replacement, as
directed and approved by the Engineer.

33.4 Nothing in these Specifications shall be construed to mean that the District will provide
continuous inspection. The Contractor shall cooperate and coordinate their activities in order that the work
can be inspected to the satisfaction of the Engineer.

33.5 The Contractor shall keep the Engineer informed, a reasonable time in advance, of the times
and places at which they intends to do work, so that the inspection and the necessary measurements may be
made with a minimum of inconvenience to the Engineer, or delay to the Contractor.

34. Construction Staking.

34.1 The Engineer may provide minimal construction staking, the extent of which will be
described in the Special Conditions herein. The Contractor shall be required to provide all other additional
staking and/or measurements necessary for the proper execution of the work.

34.2  The Contractor shall notify the Engineer in writing at least five (5) working days before the
time the Contractor will require the construction staking.
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34.3 The Contractor shall be required to preserve all bench marks, monuments, survey marks and
construction stakes, and in case of their removal or destruction caused by the Contractor's activities, the
Contractor shall be liable of the cost of their replacement.

35. Construction Interferences.

35.1 Insofar as practicable during the progress of the work, the Contractor shall not disturb, but
shall support and protect against injury, and maintain in good operating condition at their own expense, all
subsurface, surface and overhead utilities, structures and other facilities as are encountered in the
prosecution of the work.

35.2 Inthe event that subsurface, surface, or overhead utilities, structures or other facilities are
required to be disturbed or removed out permit the construction of the work, the Contractor shall not do any
work that would affect such utilities, structures or facilities, or enter upon the right of way or other lands
appurtenant thereto until notified by the Engineer that authority has been obtained to do so. The Engineer
will make all necessary arrangements with the owner or other utilities for their relocation and reconnection,
without cost to the Contractor, including the reconnection of services and the resurfacing of trenches
required for said location; provided such arrangements shall not relieve the Contractor of their
responsibilities as outlined in Section 2(b) of these General Conditions, nor the responsibility of proper care
and protection of any utilities, structures or facilities encountered because of such varying conditions. The
Contractor shall coordinate their operations with those of the owner or owners concerned with the
disturbance or removal of facilities to minimize the inconvenience imposed on all affected parties.

35.3 Except as provided in Section 4215 of the Government Code and in the event the Contractor
disturbs, disconnects or damages any subsurface, surface, or overhead utility, structure or other facility prior
to the making of necessary arrangements by the Engineer with the owner thereof, they shall immediately
give to the owner notice of said disturbance, disconnection, or damage, and the Contractor shall assume all
responsibility connected therewith, event in the even such damage occurs after backfilling or is not
discovered until after completion of backfilling, and the provisions of this subsection shall continue in force
until the termination of the guarantee period provided.

35.4  All facilities removed shall be reconstructed as promptly as is possible in its original or other
authorized location, and in a condition at least as good as when removed and subject to the inspection of the
owner or of the governing body having jurisdiction.

35.5 During the performance of the work under these Specifications, the owners or agencies in
control of any of the facilities affected by the work shall have the right to enter, when necessary, upon the
project right of way, or upon any street or other public way affected by the Contractor's operations, or any
portion thereof, for the purpose of maintaining service and of making changes in or repairs to said facilities.

35.6  The District reserves the right during the progress of the work and upon determination of the
actual position of the existing utilities, structures, and other facilities, to make changes in the grade or
alignment, or both, of the District's facilities wherever by so doing the necessity for relocation as provided
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herein of such utility, structures, or other facility will be avoided; provided that such changes shall not
entitle the Contractor to additional compensation other than according to the prices named in the Bidding
Sheet for the respective contract items.

35.7 In the event the Contractor discovers a substructure as defined in Section 4215 of the
Government Code and not identified by the District on the contract plans and Specifications, the Contractor
shall be required to notify the District in writing. In the event that such discovery may cause extra work, the
Contractor shall be required to obtain written authorization to change or modify the work according to
Sections 14 and 18 of these General Conditions of the Specifications.

35.8  Whether the Contractor is entitled to any additional compensation for any work hereinbefore
described in Section 36 of these General Conditions shall be governed by the applicable portions of Section
4215 of the Government Code or amendments thereto.

35.9 The Contractor shall make every effort to protect and preserve all trees encountered in the
work. Any trees which unreasonably interfere with the work shall, with the approval of the Engineer, be
removed by the Contractor. The cost of the removal shall be borne by the Contractor.

36. Materials, Workmanship, and Tests.

The Contractor shall submit samples, specimens, or test pieces of such materials to be furnished or
used in the work as the Engineer shall require. All materials must be new and must be of the specified
quality and equal to approved samples. The Contractor shall furnish, without cost to the District, such
quantities of construction materials as may be required for test purposes, and shall place at the Engineer's
disposal all available facilities for and cooperate with them in the sampling and testing of all materials and
workmanship. All work shall be done and completed in a thorough workmanlike manner, notwithstanding
any omission from these Specifications or the Drawings.

37. Certification of Materials and Equipment

37.1 All materials and equipment furnished by the Contractor shall be according to these
Specifications. Any time when requested by the Engineer, the Contractor shall furnish written certification
from the manufacturer of the various materials and equipment that such materials and equipment do meet all
of the requirements of these Specifications. When requested by the Engineer, such certification shall be
furnished to the District before payment to the Contractor, for the material and/or equipment in question,
will be made.

37.2  Where reference is made in these Specifications to a specification or test designation of the
American Water Works Association, the American Society for Testing and Materials, the American
Association of State Highway Officials, Federal Specifications, or any other recognized national
organization, and the number or other identification accompanying the test designation representing the year
of adoption of latest revision of the test is omitted, it shall mean the test method in effect on the date of the
Notice Inviting Bids for the work.
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38. Defective Work or Materials.

38.1 The inspection of the work shall not relieve the Contractor of any of their obligations to
fulfill their contract as herein prescribed, and defective work shall be made good, and unsuitable materials
may be rejected, notwithstanding that such work and materials have been previously inspected by the
Engineer and accepted or estimated for payment. If the work, or any part thereof, shall be found defective at
any time before the final acceptance of the whole work, the Contractor shall forthwith make good such
defect without compensation in a manner satisfactory to the Engineer and shall be charged for any excess
material furnished by the District.

38.2 If any materials furnished and brought upon the ground by the Contractor for use in the work,
or selected for the same by them, shall be condemned by the Engineer as unsuitable or not in conformity
with the Specifications, the Contractor shall forthwith discard such materials and remove them to a
satisfactory distance from the vicinity of the work.

38.3 If the Contractor shall fail or neglect to make ordered repairs of defective work or to remove
condemned materials from the work within ten (10) days after the service by the Engineer of an order to do
so, the Engineer acting on behalf of the District may make the ordered repairs or remove the condemned
materials and deduct the cost thereof from any monies due the Contractor.

39. Useof"Or Equal.”

39.1 Any material or article of equipment designated by manufacturer's name, trade name, catalog
reference or brand and qualified by "or equal" shall be understood to be a standard of quality and
performance. Articles of other make will be acceptable provided they are, in the opinion of the Engineer, of
equal quality and/or capable of equal performance. Names, brands and characteristics of proposed substitute
materials shall be submitted to the Engineer for approval and no such substitute materials shall be purchased
or delivered to the project until the Engineer's approval, in writing, has been obtained.

39.2  The Contractor may be required to obtain certification from a qualified testing laboratory
approved by the Engineer that such proposed substitute materials meet the minimum requirements in the
Specifications, and/or that such proposed substitute materials are of equal quality and performance of the
material or article designated in the Specifications. Such certification shall be required prior to obtaining the
Engineer's approval, and shall be at the sole expense of the Contractor.

40. Property Rights in Materials.

40.1 Nothing in this contract shall be construed as vesting in the Contractor any right of property
in the materials used after they have been attached or affixed to the work or the soil, or after payment has
been made for the value of unused material delivered to the site of the work as provided for in Sections 45,
58 through 65 inclusive hereof. All such materials attached or affixed or unused shall become the property
of the District.
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40.2 The District reserves the right to use any or all of the completed facilities either after said
facilities are connected to the existing facilities or otherwise completed by the Contractor as set forth in
Section 45 hereof and prior to acceptance of the work by the Board.

41. Title to Materials Found on the Work.

Except as may otherwise be provided in these Specifications, the right to the use of all soil, stone,
gravel, sand and all other materials and equipment developed or obtained in the excavation or other
operations by the Contractor or any subcontractor or any of their employees, and the right to use and/or
dispose of the same, are hereby expressly reserved by the District and neither the Contractor nor any
subcontractor, nor any of their employees shall have any right, title or interest in or to any part thereof nor
shall they, nor any of them, assert or make any claim thereto. The Contractor shall be permitted to use in the
work without charge any such materials which meet the requirements of these Specifications.

42. Patents and Copyrights.

The Contractor shall hold and save the District, its officers, agents and employees, harmless from
liability of any nature and kind, including costs and expense, for or because of any copyrighted or
uncopyrighted composition, secret process, patented or unpatented invention, article, or appliances,
manufactured, furnished, or used by them in the performance of this contract, including their use by the
District, unless otherwise specifically stipulated in this contract.

43. Responsibility for Safe Storage.

The Contractor shall be responsible for the safe storage of the material furnished by or to them and
accepted by them and intended for the work until it has been incorporated in the completed project. The
interior of all pipe, fittings and other accessories shall be kept free from dirt and foreign matter at all times.

44. Completion.

When in the opinion of the Contractor, the work under this contract has been fully completed
according to the plans and Specifications, they shall notify the Engineer. Upon such notification, the
Engineer shall, within a reasonable time, make a field inspection of the work and shall satisfy themself by
examination and such tests as may be necessary that the work has been fully and properly completed
according to the plans and Specifications. If any deficiencies are found, the Engineer shall notify the
Contractor of the measures to be taken to correct them. When all deficiencies, if any, are corrected to the
satisfaction of the Engineer, the work shall be deemed completed and the date of such completion shall be
used in computing the Liquidated Damages, if any, as set forth in Section 24.

45. Final Cleanup.

Upon completion of the work and before the final inspection and estimate is prepared, the Contractor
shall, at their own expense, dispose of and remove from the vicinity of the work, all rubbish, unused
materials and other items used under their direction during construction and perform cleanup to the
satisfaction of the Engineer.
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46. Responsibility for a Safe Place to Work.
46.1 The Contractor's attention is directed to Section 4 of these General Conditions entitled,
"Indemnification of District."

46.2  The Contractor shall be responsible for the maintenance of a safe place to work and any
safety in or about the work site. The Contractor shall be required to conform to all of the applicable
Construction Safety Orders issued by the Division of Industrial Safety of the State of California.

46.3  The Contractor shall execute and maintain their work so as to avoid injury or damage to any
person or property. The contractor shall comply with the requirement s of the specifications relating to
safety measures applicable in particular operations or kinds of work.

46.4 In carrying out their work, the Contractor shall at all times, exercise all necessary precautions
for the safety of employees appropriate to the nature of the work and the conditions under which the work is
to be performed, and be in compliance with all federal, state and local statutory and regulatory requirements
including State of California, Division of Industrial Safety (Cal/OSHA) regulations. Safety precautions as
applicable shall include, but not be limited to, adequate life protection, and life-saving equipment; adequate
illumination for underground and night operations; instructions in accident prevention for all employees
such as machinery guards, safe walkways, scaffolds, ladders, bridges, gang planks, confined space
procedures, trenching and shoring, and other safety devices, equipment and wearing apparel as are
necessary or lawfully required to prevent accidents or injuries; and adequate facilities for the proper
inspection and maintenance of all safety measures.

46.5 The names and telephone numbers of at least two medical doctors practicing in the vicinity
and the telephone number of the local emergency response services shall be prominently displayed adjacent
to telephones at the project site.

47. Public Convenience and Safety.

47.1  The Contractor shall provide for the protection of the traveling public. The Contractor shall
be required to furnish and maintain safety devices and other measures required for the public safety, which
devices and measures shall conform to the requirements of Section 21406 of the Vehicle Code, any sign
manual and current standard specifications of the Division of Highways. The Contractor shall conduct their
operation to avoid unnecessary interference with the flow of traffic along highways, streets, roads, etc., used
for vehicular traffic. Where any highway, street, road, etc., used for vehicular traffic is required to be kept
open, the Contractor shall be required to furnish and maintain warning signs, lights, barricades, flagmen and
other safety devices and measures necessary to provide adequate protection of the traveling public. Such
protection shall be at the sole expense of the Contractor. Any highway, street maintenance or repair work
required by local authorities concerning necessary operation under this contract shall be performed by the
Contractor at their sole expense.

47.2  Vehicular access to any driveway shall be maintained to the property line unless necessary
construction precludes such access for reasonable periods of time.
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47.3  Vehicular and pedestrian access to any fire hydrant shall be maintained at all times during the
construction of the work.

48. Safety, Sanitary and Medical Requirements.

48.1  The Contractor, their employees and the subcontractors, if any, and their employees shall
promptly and fully carry out the existing safety, sanitary and medical requirements as may from time to time
be prescribed by the District to the end that proper work shall be conserved and safeguarded. In case such
regulations and orders are not observed by the Contractor, they may be enforced by the Engineer at the
Contractor's expense.

48.2  Contractor shall notify District in writing within twenty-four (24) hours should an employee,
officer or agent of Contractor or subcontractor incur personal injury while present on District properties or
employed by District. District shall be furnished copies of all medical reports or accident reports filed or
required by any local state or federal agency or regulatory body.

49. Character of Workers.

49.1 None but skilled workers shall be employed on work requiring special qualifications. All
equipment operators, pipelayers and jointers shall be well qualified and experienced in their work. All
welding, however minor, shall be done by competent, certified welders, who have been qualified under
Section IX of the ASME Boiler and Pressure Vessel Code, API Publication 1104 or such other standard as
may be satisfactory to the Engineer. The Engineer shall have the right any time to call for and witness the
making of test specimens by any welding operator according to these standards, and the expense of such
tests shall be borne by the Contractor. When required in writing by the Engineer, the Contractor, or any
subcontractor shall discharge any person who is, in the opinion of the Engineer, incompetent, unfaithful,
disorderly or otherwise unsatisfactory, and shall not again employ such discharged person on the work
except with the consent of the Engineer. Such discharge shall not be the basis of any claim for compensation
or damages against the District or any of its officers.

49.2  Enforcement of Order. The Contractor shall be responsible for maintaining good order at the
site where work is performed under this contract and to that end shall employ such watchmen or other
persons as may be required. Unauthorized persons shall be excluded from the site of the work. The
Contractor shall not sell, nor shall they permit or suffer the introduction or use of, intoxicating liquors or
narcotics upon the work embraced in these Specifications or upon any of the grounds occupied or controlled
by them in connection with such works.

50. Subcontracts.

50.1  Subcontracts will be permitted subject to the following provisions. No subcontract will be
permitted which has the effect of avoiding the residence or wage requirements or any other provisions of the
main contract. Individual subcontractors or members of contracting or subcontracting organizations
personally engaged upon the work shall be subject to all the requirements of these specifications applicable
to employees working for wages, including but not limited to, wages, hours of work, character of workers
and certified payrolls.
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50.2 Reference is hereby made to the provisions of the Subletting and Subcontracting Fair
Practices Act, Public Contract Code Section 4100, commencing with Section 4100, also known as the
"Subletting and Subcontracting Fair Practices Act," which is incorporated herein and made a part hereof by
reference, and the Contractor is bound thereby and shall be subject to the consequences named in Sections
4110 and 4111 of said Act in event of their violation thereof. Each bidder shall, in their bid or offer, set
forth: (1) The name and the location of the place of business of each subcontractor who will perform work
or labor or render service to the Contractor in or about the construction of the work or improvement in an
amount in excess of one-half of one percent of the Contractor's total bid or a subcontractor licensed by the
State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion
of the work or improvement according to detailed drawings contained in the plans and specifications, in an
amount in excess of one-half of one percent of the prime contractor's total bid; and (2) The portion of the
work which will be done by each such subcontractor under said Act. The Contractor shall list only one
subcontractor for each such portion as defined by the Contractor in their bid. If the Contractor fails to
specify a subcontractor or if the Contractor specifies more than one subcontractor for the same one-half of
one percent of the Contractor's total bid, the Contractor agrees they are fully qualified to perform that
portion themselves, and that they shall perform that portion themselves.

51. Access to the Site and Haul Routes.

51.1  The Contractor shall make their own investigation of the condition of available public or
private roads or other access, and of clearances, restrictions, bridge load limits, bond requirements, and
other limitations that affect or may affect transportation and ingress and egress at the job site. The
unavailability of transportation facilities or limitations thereon shall not become a basis for claims for
damages or extension of time for completion of work. It shall be the Contractor's own responsibility to
construct and maintain, at their own expense and at their own risk, any haul roads, access roads, bridges, or
drainage structures required for construction operations.

51.2  The use of existing roads (public or private) shall be at the Contractor's own expense and
risk. It shall be the Contractor's responsibility to anticipate and meet all conditions properly imposed upon
the use of existing roads by those having jurisdiction thereover, including (without limitation of the
generality of the foregoing) seasonal or other limitations or restrictions, the payment of excess size and
weight fees, and the posting of bonds conditioned upon repair of road damage caused by contract-generated
traffic.

51.3 The hauling of sand, gravel, asphalt or other intra job hauling, over public highways, roads or
bridges, shall be in compliance with the applicable regulations and shall be such as to minimize interference
with or congestion of local traffic.

51.4 The cost of all work described in this paragraph shall be included in the prices bid in the
schedule for other items of work.
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52. Irregular Hours.

52.1 When any work is to be performed at a time other than regular working hours, the Engineer
shall be given advance notice. Irregular working hours shall be defined as follows, except for certain
specialized jobs and circumstances:

52.1.1 Before 8:00 a.m. Monday through Friday.
52.1.2 After 4:30 p.m. Monday through Friday.
52.1.3 Saturdays, Sundays, and District's Holidays.

52.2  The Contractor will be exempt from this provision only for such work as required by the
Specifications to be completed at other than working hours.

53. Eight-hour Law.

In accordance with the provisions of Articles 1 and 3 of Chapter 1, Part 7, Division 2 of the Labor
Code of the State of California eight (8) hours constitute a legal day's work. The Contractor shall forfeit, as
a penalty to the District, $25.00 for each worker employed in the execution of the contract by the Contractor
or any subcontractor under them: for each calendar day during which such worker is required or permitted
to work more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in
violation of the provisions of the Labor Code, and in particular, Sections 1810 to 1815 thereof, inclusive,
except that work performed by employees of Contractor in excess of eight (8) hours per day and forty (40)
hours during any one week shall be permitted upon compensation for all hours worked in excess of eight (8)
hours per day at not less than one and one-half (1-1/2) times the basic rate of pay as provided in said Section
1815. The Contractor and each subcontractor shall keep accurate records showing the name of and schedule
of hours worked by each worker employed by them concerning the contract. The records shall be kept open
at all reasonable hours to inspection by the District and the Division of Labor Law Enforcement.

54. Payment of Wages.

The issuance as payment for wages of any evidence of indebtedness is prohibited unless the same is
negotiable and payable on demand without discount. Wages must be paid at least semi-monthly on regular
pay days established in advance, and shall include all amounts for labor or services performed by employees
of every description as required under the provisions of the California Labor Code.

55. Prevailing Rate of Per Diem Wages.

Pursuant to the provisions of Articles 1 and 2 of Chapter 1, Part 7, Division 2 of the Labor Code of
the State of California, not less than the general prevailing rate of per diem wages and not less than the
general prevailing rate of per diem wages for legal holiday and overtime work for each craft or type of
worker needed to execute the work contemplated under this contract, as determined by the District and as
set forth in the schedule of such wages currently on file in the District office, shall be paid to all workers
employed on such work by the Contractor or by any subcontractor doing or contracting to do any part of
said work. The Contractor shall comply with Labor Code Section 1775. According to said Section 1775, the
Contractor shall forfeit, as a penalty to the District, $25 for each calendar day, or portion thereof, for each
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worker paid less than the stipulated prevailing rates for such work or craft in which such worker is
employed for any work done under the contract by them or by any subcontractor under them in violation of
the provisions of the Labor Code and in particular, Labor Code Sections 1770 to 1780, inclusive. In addition
to said penalty and pursuant to said Section 1775, the difference between such stipulated prevailing wage
rates and the amount paid to each worker for each calendar day or portion thereof for which each worker
was paid less than the stipulated prevailing wage rate shall be paid to each worker by the Contractor. The
Contractor and each subcontractor shall keep accurate records showing the name of and schedule of hours
worked by each worker employed by them in connection with the contract. The records shall be kept open at
all reasonable hours to inspection of the District and the Division of Labor Law Enforcement.

56. Unpaid Claims.

If, upon or before the completion of the work herein agreed to be performed or at any time prior to
the expiration of the period within which claims may be filed as prescribed by Section 3184 of the Civil
Code, any person or persons shall bring against the District or against any agent or agents thereof any action
to enforce such claim, the District shall, until the discharge thereof, withhold from the moneys under its
control so much of said moneys due or to become due the Contractor under this contract as shall be
sufficient to satisfy and discharge the amount in such notice or under such action claimed to be due, together
with the costs thereof; provided, that if the District shall in its discretion permit the Contractor to file such
additional bond as is authorized by Section 3196 of the Civil Code, in a penal sum equal to one and one-
fourth times the amount of said claim, said moneys shall not thereafter be withheld due to such claim.

57. Monthly Cost Estimates - Progress and Final Progress Payment.

57.1 The Contractor shall submit, by the third calendar day of each month on a form acceptable to
the District, the estimate of the amount and value of all acceptable work and any extra work or changes
approved by the District, up to the last day of the preceding calendar month, for the District's approval; and
the Contractor will request a progress payment for the work completed thereof.

57.2 A deduction of five (5) percent shall be made from the total thus computed, and from the
remainder there shall be further deducted any amounts due the District from the Contractor for supplies or
materials furnished or services rendered and any other amounts that may be due the District under the terms
of the contract. From the balance thus determined shall be deducted the amount of all previous payments
and the remainder shall constitute the progress payment for that month. Such progress estimates shall not be
required to be made by strict measurement, but they may be made by measurement or by estimation, or
partly by one method and partly by the other, and it shall be sufficient if they are approximate only.

57.3  Pursuant to Public Contract Code Section 22300, at the request and expense of the
Contractor, securities equivalent to the amounts, if any, withheld by the District to ensure performance
under this contract shall be deposited with the District. The District shall pay such moneys to the Contractor
upon satisfactory completion of the contract. Securities eligible for investment under this section shall
include those listed in Government Code Section 16430 or bank or savings and loan certificates of deposit.
The Contractor shall be the beneficial owner of any securities substituted for moneys withheld and shall
receive any interest thereon.
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If the securities to be deposited by the Contractor pursuant to this provision are in registered form,
the registration shall be transferred to the District.

57.4  The Engineer shall approve the amount and value of all acceptable work and any extra work
or changes approved by the District. Upon mutual agreement thereto, the Engineer will forward the
approved estimate to the Administrative Services Manager for payment of the progress or final progress
payment within ten (10) days thereafter.

57.5 In the event that the Contractor and the District cannot mutually agree as to the amount and
value of any item of work in the progress payment, the District will authorize payment of that portion of the
progress and final progress payment to which the Contractor and the District have mutually agreed.

57.6  The Contractor shall file with the District, within five (5) calendar days after the Engineer
has issued written notice of the disputed items to the Contractor, a written statement setting forth in
complete detail the basis for their disagreement, including, but not limited to, any amount or value in
disagreement or dispute.

57.7  Upon receipt of the Contractor's written statement, the General Manager shall investigate and
consider the items of disagreement or dispute and render a decision thereon within a reasonable time, which
decision shall be conclusive.

57.8 In the event that the Contractor disagrees with the General Manager's decision, the
Contractor's cost to the Contract for the delay in receiving the disputed balance of any progress or final
progress payment, may be an item for arbitration according to Section 65 of the General Conditions.

57.9 In the event the contract or any part thereof shall be suspended as provided in Section 21, the
retained percentage as provided in Section 58(b) shall become the sole and absolute property of the District
to the extent necessary to repay the District any excess in the cost of the work above the contract price.
After issuance of notice to discontinue work, no payment upon progress estimates or otherwise shall
thereafter be made to the Contractor for the work covered by said notice until completion of work and final
settlement.

57.10 The making of an estimate and payment in accordance therewith shall not preclude the
District from demanding and recovering from the Contractor such damages as it may be entitled to under the
contract because of their failure to comply with the Specifications.

58. Final Cost Statement.

58.1 Final Cost Statement is a document which summarizes all of the Contractor's earnings under
this contract and any amounts due the District from the Contractor, and from which the final payment is
made.

58.2  Upon completion of all of the work to be performed under this contract as set forth in Section
45, the Contractor shall submit for approval by the District in a form satisfactory to the District the amount
and value of all acceptable work, and all extra work or changes approved by the District.
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58.3  The Engineer shall approve the amount and value of all acceptable work and any extra work
or changes approved by the District. Upon mutual agreement thereof, this District will prepare the Final
Cost Statement document which shall be submitted to the Contractor for their acceptance and signature.

58.4 Upon endorsement by the Contractor of the Final Cost Statement, the District shall accept the
work and authorize the final payment according to Sections 61 and 62 hereof.

59. Disputed Final Payment.

59.1 In the event that the Contractor and the District cannot mutually agree as to the amount and
value of the work, as set forth in this Final Cost Statement, the District will prepare the Final Cost Statement
based upon the Engineer's determination of the amount and value of the work to which this Contractor may
be entitled. Upon receipt of this Final Cost Statement, the Contractor shall file with the District within five
(5) calendar days thereafter, a written statement setting forth in complete detail the basis for their
disagreement, including, but not limited to, any amount or value in disagreement or dispute.

59.2  The Board reserves the right to accept the work and file the necessary Notice of Completion.

59.3 The Board shall investigate and consider the items of disagreement or dispute and render its
decision thereon as to the amount due the Contractor within a reasonable time.

59.4  The District will authorize payment of that portion of the Final Cost Statement to which the
Contractor and the District have mutually agreed according to Section 58 hereof. Reference is made to
Section 64 of these General Conditions.

60. Acceptance.

Upon endorsement by the Contractor of the final cost statement, the Engineer shall prepare a
memorandum of completion to advise the Board that the work has been satisfactorily completed and is
ready for acceptance. At its next succeeding meeting, the Board shall consider acceptance of the work, and
upon acceptance, shall authorize payment to the Contractor.

61. Final Payment.

61.1 At the end of thirty-five (35) days after filing the notice of completion, as set forth above, the
total balance due the Contractor, or in case of a dispute, any portion of the total balance which has been
mutually agreed is not in dispute, if unencumbered, or any part thereof unencumbered, shall be paid
provided that a guarantee bond shall have been filed with the District.

61.2  For the purposes of this section, unencumbered balance means that portion over and above
the face amount of all the stop notices on file with the District plus 25 percent of the face amount for
potential interest and the cost of litigation as provided for in the Civil Code Section 3186-7.

62. Final Payment Terminates Liability.
62.1 The acceptance by the Contractor of the final payment aforesaid shall be a release to the
District and its agents from all claim liability to the Contractor for anything done related to the work or for
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any act or neglect of the District related to the work, except the claim against the District for the remainder,
if any, of the amounts kept or retained as hereinbefore provided.

62.2  No agent of the District shall be personally responsible for any liability arising under the
contract. No claim shall be made or filed, and neither the District nor any of its agents shall be liable for, or
held to pay any money, except as specifically provided in the contract.

63. Releases.

63.1  Prior to payment of the final progress payment, the District may require the Contractor to
obtain releases from each of the subs, material suppliers, equipment rental firms and employees, whether or
not any have filed a preliminary notice with District, who have performed any work for the Contractor under
this contract for which any payment may be warranted.

63.2 Releases shall be submitted in a form approved by the District. Conditional releases may be
unacceptable and acceptance thereof will be at the discretion of the District.

64. Disputes Settled by Arbitration.

In the event there is a dispute between the parties as to any of the terms and conditions of this
agreement, including but not limited to the accounting rendered by the District, and said dispute cannot be
resolved according to Section 59 of these General Conditions, the dispute shall be submitted to arbitration
before a single arbitrator agreed to by the parties or failing such agreement appointed by the American
Arbitration Association and resolved according to Article 1.5 of the Public Contract Code. Regardless of the
manner of appointment of said arbitrator, the arbitration shall be conducted according to the then prevailing
rules of the American Arbitration Association for commercial arbitration, except that each party shall bear
their own costs and attorney's fees which they incur.

64.1  As required under Section 20104, et seq., of the California Public Contract Code (Stats. of
1990), any demand of $375,000 or less, by the Contractor for a time extension, payment of money, or
damages arising from the work done by or on behalf of the Contractor pursuant to this Contract; or payment
of an amount which is disputed by District shall be processed in accordance with the provisions of said
Section 20104, et seq., related to informal conferences, non-binding judicially-supervised mediation, and
judicial arbitration.

64.2 A single written claim shall be filed under this Article prior to the date of final payment for
all demands resulting out of the Contract.

64.3  Within thirty (30) days of the receipt of the claim, District may request additional
documentation supporting the claim or relating to defenses or claims District may have against the
Contractor. If the amount of the claim is less than $50,000, the Contractor shall respond to the request for
additional information within fifteen (15) days after receipt of the request. The Contractor shall respond to
the request within thirty (30) days of receipt if the amount of the claim exceeds $50,000, but is less than
$375,000.
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64.4  Unless further documentation is requested, District shall respond to the claim within forty-
five (45) days if the amount of the claim is less than $50,000, or within sixty (60) days if the amount of the
claim is more than $50,000 but less than $375,000. If further documentation is requested, District shall
respond within the same amount of time taken by Contractor to respond, or fifteen (15) days, whichever is
greater, after receipt of the information if the claim is less than $50,000. If the claim is more than $50,000
but less than $375,000 and further documentation is requested by District, District shall respond within the
same amount of time taken by the Contractor to respond or thirty (30) days, whichever is greater.

64.5 If the Contractor disputes District's response, or District fails to respond, the Contractor may
demand an informal conference to meet and confer for settlement of the issues in dispute. The demand shall
be served on District within fifteen (15) days after the deadline of District to respond or within fifteen (15)
days of District's response, whichever occurs first. District shall schedule the meet and confer conference
within thirty (30) days of the request.

64.6 If following the meet and confer conference the claim or any portion remains in dispute, the
claimant may pursue the remedies authorized by law. For purposes of these provisions, the running of the
period of time within which a claim must be filed shall be tolled from the time the claimant submits their or
her written claim until the time the claim is denied, including any period of time utilized by the meet and
confer conference.

END OF PART B
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PART C - SPECIAL CONDITIONS

1. Requirements.

The work to be performed under this contract shall consist of furnishing all plans, tools, materials (other
than Owner-Furnished, Contractor-Installed items), supplies and manufactured articles and for furnishing all
transportation, services, including fuel, power and water, and essential communications and the performance
of all labor, work or other operations required for the fulfillment of the contract in strict accordance with the
specifications, schedules and drawings, all of which are made a part hereof, and including such detail
sketches as may be furnished by the Engineer from time to time during the construction in explanation of
said drawings. The work shall be complete, and work, materials and services not expressly called for in the
specifications or not shown on the drawings which may be necessary for complete and proper construction
to carry out the contract in good faith shall be performed, furnished and installed by the Contractor at no
increase in cost to the District.

2. General Description.

Casitas Municipal Water District (District) is soliciting bids for paving Lake Casitas Recreation Area
Paving. The work location is contained within the 11311 Santa Ana Road, Ventura, CA 93001 in Ventura
County, CA as shown in the Contract Documents. Work includes:

2.1 Mobilize and demobilize materials and equipment to project site.

2.2 Grind 2-inch thick asphalt concrete and overlay 3-inch thick, '2-inch aggregate asphalt concrete on
main road.

2.3 Install 3-inch speed hump with 2-inch aggregate asphalt concrete on main roadway.

Pulverized asphalt may be placed on property adjacent to the work site.

3. General Sequence of the Work.

3.1. Contractor shall notify the District of planned start date and general plan or order of work to be
completed. A pre-construction meeting shall be held by the District for contract work. A field visit
shall be conducted with District staff to field verify the scope of contract work.

3.2. The Contractor shall notify the District at least 10 days prior to any road shutdown.

3.3. District Inspector will verify all work is completed in a manner consistent with the governing
agency standards and will verify measurement of work.

3.4. Contractor submits a monthly progress payment request.

4. Contract Drawings
When deemed necessary by the District Engineer, additional detailed drawings will be furnished during the
progress of work. The plans included in the contract are identified as follows:

Appendix Title
A Lake Casitas Recreation Area Paving Exhibit
B Speed Hump Detail
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5. Beginning and Completion of the Work.

The Contractor shall begin the work within fourteen calendar days after the date on the Notice to Proceed
and shall complete all related work within the timeframe(s) established in the Instructions to Bidders, Time
for Completion and Forfeiture Due to Delay. Work shall be performed Mondays through Fridays unless
otherwise approved by the District. All work shall be performed between the hours of 8:00 a.m. and

4:30 p.m. No work shall occur on District observed holidays. The Contractor shall notify the District
Inspector of work dates two days in advance of work start. Time extensions for the project shall be granted
with written permission from the District Engineer based on unreasonable weather conditions. Extension of
work will be granted only for unfavorable weather conditions or natural disasters.

6. Permits
Permits from outside agencies are not required for this project.

7. Access to the Site and Haul Routes.

7.1. The Contractor shall make their own investigation of the condition of the available public or private
roads or other access, and of clearances, restrictions, bridge load limits, bond requirements and other
limitation that affect or may affect transportation and ingress and egress at the job sites. The
unavailability of transportation facilities or limitation thereon shall not become a basis for claims for
damages or extension of time for completion of work. It shall be the Contractor's responsibility to
construct and maintain, at their own expense and at their own risk, any haul roads, access roads,
bridges or drainage structures required by construction operations.

7.2. Existing Public or Private Roads. The use of existing roads shall be at the Contractor's own expense
and risk. It shall be the Contractor's responsibility to anticipate and meet all conditions properly
imposed upon the use of existing roads by those having jurisdiction thereover, including (without
limitation of the generality of the foregoing) seasonal or other limitations or restrictions, the payment
of excess size and weight fees, and the posting of bonds conditioned upon repair of road damage
caused by Contractor-generated traffic. It shall be the Contractor's responsibility to satisfy all lawful
demands for repair of damage to existing roads caused by contract-generated traffic and barricade
public access to project sites.

7.3. Haul Routes. The hauling of sand, gravel, earth materials or other intra-job hauling over public
highways, roads or bridges shall be in compliance with the applicable local regulations and shall be
such as to minimize interference with or congestion of local traffic. Routes shall be presented to the
Engineer, in plan, prior to their creation, and modified as directed by the Engineer.

7.4. Cost. The cost of all work described in this paragraph shall be included in the prices bid in the
schedule for other items of work.

8. Explosives and Blasting.
The use of explosives for the work is not permitted.
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9. Water and Power.

The Contractor is required to make their own arrangements for water and power they may require during
construction of the project. If water is obtained from existing District facilities, the water will be furnished
free of charge, but the Contractor shall be required to use the water through temporary metering facilities.
Contractor shall obtain a temporary Construction Water Meter per Paragraph 6.1.3 of the Standard
Specifications and shall pay the appropriate deposit. The Contractor shall provide a suitable backflow
prevention device to prevent contamination to the potable water system.

10.

10.1.

10.2.

10.3.

11.

Safety.
The Contractor shall execute and maintain their work so as to avoid injury or damage to any person or
property. The Contractor shall comply with the requirements of the specifications relating to safety
measures applicable in particular operations or kinds of work.
In carrying out the Contractor’s work, the Contractor shall at all times, exercise all necessary
precautions for the safety of employees appropriate to the nature of the work and the conditions under
which the work is to be performed, and be in compliance with all federal, state and local statutory and
regulatory requirements including State of California, Division of Industrial Safety (Cal/OSHA)
regulations. Safety precautions as applicable shall include, but not be limited to, adequate life
protection, and lifesaving equipment; adequate illumination for underground and night operations;
instructions in accident prevention for all employees; such machinery guards, safe walkways,
scaffolds, ladders, bridges, gang planks, confined space procedures, trenching and shoring, and other
safety devises, equipment and wearing apparel as are necessary or lawfully required to prevent
accidents or injuries; traffic control per County of Ventura requirements; and adequate facilities for the
proper inspection and maintenance of all safety measures.
The name and telephone number of at least one medical provider in the vicinity and the telephone
number of the local ambulance service shall be prominently displayed adjacent to the work area.

Access.

Road access shall be maintained to vehicle and pedestrian traffic during execution of the work.

END OF PART C
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PART D - MEASUREMENT AND PAYMENT

1. General.
This section defines rate schedule item prices and the manner in which they will be used to determine
measurement and payment for all items included in the bid sheet.

2. Unbalanced Prices.
Proposed rate schedule item prices which are so unbalanced as to be detrimental to the District's interests
may be rejected or cause rejection of the Bidder's entire bid at the discretion of the District.

3. Costs Included.

Each proposed bid schedule item price shall cover all costs and charges, including, without limitation, the
costs of materials, fabrication, delivery, installation or application, supervision, bond and insurance charges,
overhead, profit and taxes. Lump sum prices shall be the exact amount to be applied for the work actually
provided for the purpose of establishing the payment due the Contractor.

4. Term of Prices.
Bid schedule item prices accepted by the District shall be held good and in effect until the work is
completed and accepted by the District unless modified by change order.

5. Measurement and Payment.
This section defines the manner and method of measurement and payment for all items included in the
Proposal and as amended by change order.

Compensation for all plant, equipment, tools, materials, labor, service, safety, permits, and all other items
required to complete the work in conformity with the contract documents will be included in the payment
provided in this section unless specifically excluded. No other compensation will be made except for the
items listed on the bid sheet. Work for which no separate payment has been provided will be considered as a
subsidiary obligation of the Contractor and the cost therefor shall be included in the applicable contract
price for the item to which the work applies. All measurements of the work done will be made by the
Engineer.

5.1. Bid Schedule Item No. 1 - Mobilization/Demobilization
This bid item shall consist of preparatory work and operations, including, but not limited to, those necessary
for the movement of personnel, equipment, supplies and incidentals to the project site; for the establishment
of all offices, portable restrooms, and other facilities necessary for work on the project; and for all other
work and operations which must be performed or costs incurred prior to beginning work on the various
items on the project site.

Full compensation for Mobilization/Demobilization, including all labor, materials, tools, equipment and
incidentals and for conforming to all applicable provisions of the Standard Specifications, these Special
Provisions, and the requirements of the District shall be considered as included in the lump sum price paid

Casitas Municipal Water District Specification No. 24-472
65



for Bid Item 1, Mobilization/Demobilization, complete and in-place, and no additional compensation will be
allowed therefor.

Payment for mobilization at 10% of the lump sum bid price shall be made at the time of the first progress
payment after the Contractor has purchased bonds and insurance. Fifty percent shall be paid when the
Contractor has mobilized to the project site and initiated work. The remainder of 40% shall be paid at the
time of last progress payment after all cleanup and demobilization is completed.

5.2. Bid Schedule Item No. 2 - Grind and Overlay Road
This work shall include the unit price to grind 58,000 square feet of existing 2-inch asphalt concrete and
overlay 3-inch thick compacted hot mix asphalt placed on prepared asphalt per 2018 Greenbook SSPWC
Section 302. Any excess asphalt material is to be spread along the edges of the roadway. Finished surface
shall match and be flush with surroundings.

Full compensation for grind and overlay road, including all labor, materials, tools, equipment and
incidentals and for conforming to all applicable provisions of the Standard Specifications, these Special
Provisions, and the requirements of the District shall be considered as included in the unit price paid for Bid
Item 2, grind and overlay main road, complete and in-place, and no additional compensation will be allowed
therefor.

5.3. Bid Schedule Item No. 3 - Install Speed Hump
This work shall include the lump sum price to install a single asphalt hump with '%- aggregate asphalt
concrete in a parabolic shape spanning the width of the road with a height of 3 inches.

Full compensation for installation of speed hump, including all labor, materials, tools, equipment and
incidentals and for conforming to all applicable provisions of the Standard Specifications, these Special
Provisions, and the requirements of the District shall be considered as included in the lump sum price paid
for Bid Item 3, installation of speed hump, complete and in-place, and no additional compensation will be
allowed therefor.

END OF PART D

Casitas Municipal Water District Specification No. 24-472
66



Appendix A

Lake Casitas Recreation Area Paving Exhibit
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Appendix B

Speed Hump Detail
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